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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 5-06 

A. TITLE: Support for the Contaminant Candidate List 5 Chemical Selection 

B. PERIOD OF PERFORMANCE: May 1, 2017 through April30, 2018 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Clifton Townsend 

US EPA OW/OGWDW/SRMD 

MC-4607M 

1200 Pennsylvania Ave., NW 

Washington, D.C. 20460 

Phone: (202) 564-1576 

Fax: (202) 564-3760 

E-mail: townsend.clifton@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (AWA COR): 

Meredith Russell 

US EPA OW/OGWDW/SRMD 

MC-4607M 

1200 Pennsylvania Ave., NW 

Washington, D.C. 20460 

Phone: (202) 564-0814 

Fax: (202) 564-3760 

E-mail: Russell.meredith@epa.gov 

D. BACKGROUND: 

The Safe Drinking Water Act (SDWA) as amended in 1996 requires EPA to publish a list of contaminants 
that are known or anticipated to occur in public water systems, and which may require regulation under 
the SDWA known as the Drinking Water Contaminant Candidate List, or CCL. (Section 1412(b)(1)). 

EPA published the final third drinking water Contaminant Candidate List (CCL 3) in the Federal Register 
on October 8, 2009. In developing the CCL 3, EPA implemented an improved process from that which 
was used for previous CCLs. The CCL 3 process was based on substantial expert input and 
recommendations from the National Academy of Science's National Research Council (NRC) and 
National Drinking Water Advisory Council (NDWAC). EPA used a multi-step process to identify 
contaminants for inclusion on the CCL 3. The first step involved identifying a broad universe of 
approximately 7,500 potential drinking water contaminants. The Agency then applied screening criteria 
to identify a preliminary CCL of almost 600 contaminants based on a contaminant's potential to occur in 



public water systems and the potential for public health concern. These chemicals were then further 
evaluated using a classification approach and expert judgment to identify the CCL 3. 

The Draft fourth Contaminant Candidate List (Draft CCL 4) was published on February 4, 2015, for public 

comment. The previous WA 4-06 continued the efforts to support and finalize EPA's CCL 4 process. The 

Final fourth Contaminant Candidate List (Final CCL 4) was published on November 17, 2016. This work 

assignment will continue to support the CCL 4 post publication and the initiation of the new Draft fifth 

Contaminant Candidate List (Draft CCL 5) 

The contractor shall produce deliverables according to the statement of work below. Upon receipt of 

comments from the EPA WACOR, the contractor shall revise the draft deliverables into a finalized 

product(s) to support and document the CCL 5. 

E. QUALITY ASSURANCE: 

Tasks 1,2, and 3 in this work assignment requires the use of secondary data. Collection, use and 

analysis of data will be identical to the procedures described in the Supplemental Project Specific 

Quality Assurance Project Plan (SQAPP) completed and approved under task 0 of WA 0-06. EPA has 

determined that this approved SQAPP is appropriate for the tasks outlined in this Performance Work 

Statement. Based on this determination, the contractor is not required to modify the approved 

SQAPP for this work assignment. Table E-1 is a crosswalk of tasks in the approved that satisfies QA 

requirements for tasks in WA 5-06. 

Table E-1 Crosswalk between approved SQAPP and WA 5-06 

Tasks Described in SQAPP Tasks in WA 5-06 

2 1 

4 2, 3 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 



subcontractors are outside the local metropolitan area, the contractor shall include information on 

plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 

0-06, 1-06, 2-06, and 3-06, and 4-06. The workplan shall explain that collection, use and analysis of 

data in this work assignment will be identical to the procedures described in the SQAPP completed 

under task(s) 0 of WA 0-06. This task also includes monthly progress and financial reports. The 

monthly progress report shall summarize activities conducted for the reporting period, and in a 

separate QA section, whether significant QA issues have been identified and how they are being 

resolved. Monthly financial reports must include a table with the invoice LOE and costs' broken out 

by the tasks in this WA. The contractor shall immediately notify the Contract Level COR (CL COR) and 

WA COR if any changes to the tasks involving the collection and analysis of the data occur and 

prepare a SQAPP supplementing the Contract Level (QAPP] accordingly. Work on these tasks cannot 

proceed until the contractor receives the EPA CL COR's notification of approval. 

Deliverables: Work plan and monthly progress and financial reports submitted in accordance with 

contract requirements. 

Task 1.0: Evaluation of Drinking Water Data Sources for CCL 5 

Under the previous Cadmus Contract EP-C-07-022, WA 4-10, 5-10, and current EP-C-12-023 WA 0-06, 

and 1-06, WA 2-06, and WA 3-06, and 4-06, the contractor collected updated data to be utilized in CCL 4 

from an approved list of data sources, compiled summary spreadsheets of data from each data source, 

input data into the CCL 4 data compilation, and submitted the final CCL 4 data compilation to EPA. 

Based upon the WACOR's written technical direction, the contractor shall evaluate new potential data 

sources for utilization in CCL 5 and sources that have been updated since CCL 3/ CCL 4. These should 

include data sources that were not considered for CCL 3 or CCL 4 and that may have become available 

after publication of the CCL 3/ CCL 4. The contractor should consider the assessment factors of 

relevance, completeness, redundancy, and retrievability as described in "Final Contaminant Candidate 

List 3 Chemicals: Identifying the Universe" in developing this plan. The contractor shall list and provide 

summaries of any new data sources that are utilized. Based upon the WACOR's written technical 

direction, the contractor shall collect data from a select number of updated data sources specified by 

the EPA WACOR and provide summary spread sheets or documents for existing and potentially new data 

sources that may be deemed necessary per EPA WACOR. At the direction ofthe EPA WACOR, the 

contractor shall continue to update the Final CCL 4 data compilation for CCL 5. The data compilation 

shall meet OGWDW and EPA data warehouse standards. 

Deliverables: Draft and Final summaries of new data sources. Draft and Final spread sheets for 
existing data sources. Draft(s) data compilation containing data for use in CCL 5. 



Task 2.0: Technical support for refinements to the CCL 5 process 

At the written direction of the EPA WACOR, the contractor shall provide technical support and analyses 
needed to evaluate potential refinements/ changes to the CCL 3/ CCL 4 protocol. This may include 
analyses of refinements to the CCL 3/ CCL 4 process for selecting contaminants and evaluations related 
to specific groups of contaminants (e.g, those contaminants with Toxic Release Inventory (TRI) data for 
occurrence or pesticides). The contractor shall summarize and document any potential changes to the 
CCL protocol including documenting the technical analyses supporting those changes. The EPA WACOR 
will review and provide comments on the draft documentation and based on the EPA WAM's written 
comments, the contractor shall finalize the documentation. 

Deliverables: Draft(s) documentation for refinements to CCL process 

Task 3.0: Technical Analyses, Data Evaluation and Summaries of CCL contaminants 

The contractor shall conduct technical analyses related to the CCL and provide technical and analytical 
writing related to the analyses per EPA WACOR instructions. Under previous WAs, the contractor 
analyzed data for other CCL 3 contaminants (that were not nominated) that were carried forward to the 
Draft CCL 4 and use to generate the Final CCL 4 to support the CCL 5 effort. The contractor shall support 
analyses for inquiries related to unregulated contaminants from CCL 3 and/ or CCL 4 processes. Per the 
EPA WACOR's written direction, the contractor shall update those contaminants that were used to 
create the data summaries based on data retrieved from other EPA processes (e.g. Regulatory 
Determinations and the Unregulated Contaminant Monitoring Rule). Under the previous WA, the 
contractor also submitted summary statistics (flag lists) about the contaminants in the Universe, PCCL, 
and Draft CCL 4 and Final CCL 4 such as information on the number of contaminants in various groups 
(such as pesticides, emerging contaminants, pharmaceuticals, disinfection byproducts, microbes, 
chemicals used in commerce such as industrial chemicals, and any other groups as necessary). At the 
written direction of the WACOR, the contractor shall update and finalize those flag lists (summary 
statistics) to reflect any changes from the Final CCL 4 to the CCL 5. 

Deliverables: Draft summary statistics (flag lists) of Final CCL 4 contaminants. Data summaries of 

contaminants based on other EPA processes. 

G. SCHEDULE OF DELIVERABLES: 

The contractor shall ensure that all 508 compliant documents developed in all tasks outlined in this work 

assignment will align with EPA's 508 compliance checks (keywords, titles, tables, tags, etc.). The 

contractor is responsible for maintaining and utilizing the same version of Adobe as the EPA for 

purposes of developing and maintaining 508 compliant documents. To the extent practical, documents 

which are developed for this work assignment, and are to be 508 compliant should be designed to be 



such from their inception, minimizing the effort for conversion and maximizing 508 compliance quality 

assurance. 

Task Deliverable Due to EPA No of Copies/ Medium 

0- Work Plan and Work plan and monthly Per Contract Per Contract 
Monthly Progress progress and financial 
Reports reports 

1 - Evaluation of Draft summary spread Within 5 days ofthe Electronic 
Drinking Water Data sheets for any new conclusion of the 
Sources for CCL 5 compiled data sources* meeting 

Draft(s) and Final data 
compilation containing 
data for the Final CCL 4 
for inclusion into 
the Pre CCL 5* 

2 -Task 2.0: Technical Draft(s) documentation - TBD in written Electronic 
support for for refinements to CCL technical direction 
refinements to CCL process 4* from the EPA WACOR 
process 5 - 10 days after 

receipt of written 

comments from the 

EPA WACOR 

3- Technical Analyses, Data summaries of -TBD in written Electronic 
Data Evaluation, and contaminants from technical direction 
Summaries of Other other EPA processes from the EPA WACOR 
CCL Contaminants -Draft(s)* -10 days after receipt 

of written comments 
from the EPA WACOR 

Summary statistics of 
Final CCL4 
contaminants* - TBD in written 

technical direction Electronic 
from the EPA WACOR 

- 7 days after receipt of 
written comments 
from the EPA WACOR 

* indicates the deliverable requires quality assurance subject to a QAPP 



H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 555 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, seminar 
or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated authorized 
travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal employee time 
for conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

J. TRAVEL: No travel is anticipated for the performance period. 

K. SPECIAL REPORTING REQUIREMENTS: The contractor shall discuss the progress ofthe Work 

Assignment and any issues in periodic teleconference calls, approximately on a bi-weekly basis (every 

other week) with the WACOR. The EPA WACOR will schedule these teleconference calls. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements. 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 5-09 

A. TITLE: Protective Action Guides for Drinking Water & Community Water System Survey 

B. PERIOD OF PERFORMANCE: May 1, 2017 through April30, 2018 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Samuel Hernandez - W ACOR 
202-564-1735 

hernandez. samuel@ epa.gov MC: 4607M 
1200 Pennsylvania Ave., NW 

Erik Helm- Alternate W ACOR 
202-566-1049 Washington, DC 20460 

helm.erik@epa.gov 

D. BACKGROUND: 

The U.S. Environmental Protection Agency (EPA) developed a Manual to assist public officials in 
planning for emergency response to radiological incidents. A radiological incident is an event or a series 
of events, deliberate or accidental, leading to the release or potential release into the environment of 
radioactive materials in sufficient quantity to warrant consideration of protective actions. The Manual 
provides radiological protection criteria for application to all incidents that would require consideration of 
protective actions. 

During an incident with an uncontrolled source of radiation, protection of the public from unnecessary 

exposure to radiation may require some form of intervention that will disrupt normal living. Such 
intervention is termed a protective action. Examples of protective actions include: evacuating an area; 

sheltering-in-place within a building or protective structure; administering potassium iodide (KI) as a 
supplemental action; acquiring an alternate source of drinking water; interdiction of food/milk. 

The Manual provides recommended numerical protective action guides (PAGs) for the principal 
protective actions available to public officials during a radiological incident. A PAG is defined as the 

projected dose to an individual from a release of radioactive material at which a specific protective action 

to reduce or avoid that dose is recommended. PAGs do not establish an acceptable level of risk for 
normal, nonemergency conditions, nor do they represent the boundary between safe and unsafe 

conditions. The PAGs are not legally binding regulations or standards and do not supersede any 
environmental laws. 

The agency issued the final PAGs manual on January 2017. 

The community water systems survey (CWSS) is used by the EPA to obtain data to support its 
development and evaluation of drinking water regulations. The survey will provide critical data to support 

regulatory development and implementation. EPA previously collected data in 1976, 1982, 1986, 1995, 



2000, and 2006. EPA collected information on the most important operational and financial 

characteristics of community water systems. 

The Community Water System Survey (CWSS) is part of EPA's ongoing effort to periodically collect 

information on the financial and operating characteristics of the public water supply industry in order to 

support the regulatory development process. EPA will use the information from the survey principally to 

prepare Economic Analyses (EAs) in support of new regulations and to analyze economic and operating 

factors that affect national drinking water quality. 

EPA is required by SDWA to specify best available technologies (BATs) for the removal of drinking 

water contaminants and must consider technologies that can be afforded by different classes (i.e., sizes) of 

water systems. Data from the CWS Survey will be useful when identifying BATs for the removal of 

contaminants, conducting affordability analyses, and developing affordability criteria. The survey data 

will be used in a national-level affordability criteria document. In addition, the Agency must prepare EAs 

that detail the national costs and benefits of all proposed regulatory actions and alternatives under 

consideration. 

E. QUALITY ASSURANCE: 

Task(s) 1 & 2 in this work assignment requires the use of secondary data. Collection, use and analysis 

of data shall be identical to the procedures described in the Supplemental Project Specific Quality 

Assurance Project Plan (SQAPP) completed under Tasks 0 of WA 0-09, EPA has determined that this 

approved SQAPP is appropriate for the tasks outlined in this Performance Work Statement including 

the newly added efforts under Tasks 2 support activities related to the community water systems 

survey development. The work described for Tasks 1 and 2 in this work assignment are covered by 

Task 2 QA procedures outlined in the original SQAPP (WA 0-09). Based on this determination, the 

contractor is not required to modify the approved SQAPP for this action. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 

subcontractors are outside the local metropolitan area, the contractor shall include information on 

plans to manage work and control costs. 



In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 

0-09, initially started in the Base Period of this contract. The workplan shall explain that collection, 

use and analysis of data in this work assignment will be identical to the procedures described in the 

SQAPP completed under task(s) 1, & 2 submitted and approved by EPA in the Base Period of this 

contract. This task also includes monthly progress and financial reports. The monthly progress 

report shall summarize activities conducted for the reporting period, and in a separate QA section, 

whether significant QA issues have been identified and how they are being resolved. Monthly 

financial reports must include a table with the invoice LOE and costs broken out by the tasks in this 

WA. The contractor shall immediately notify the Contract Level COR (CL COR) and WA COR if any 

changes to the tasks involving the collection and analysis of the data occur and prepare a SQAPP 

supplementing the Contract Level (QAPP] accordingly. Work on these tasks cannot proceed until the 

contractor receives the EPA CL COR's notification of approval. 

Deliverables: Work plan and monthly progress and financial reports submitted in accordance with 

contract requirements. 

Task 1: Support EPA's Development of PAG Guidance Document 

The contractor shall continue supporting EPA's development of outreach materials for the Drinking 
Water PAG. As part of the effort the contractor shall consolidate and update as needed available draft 

basis documents. Basis documents include analysis of the risk levels to different sensitive 
subpopulations (i.e. children, pregnant women) associated with different PAG trigger levels. The basis 

documents also contain explanations of how the health effects of radiation at different trigger levels 

could be clearly and effectively communicated to the public. EPA anticipates that any needed updates 
will be drafted by EPA and then transmitted to the Contractor for technical review and updates. EPA 

will direct the contractor to complete any necessary revisions. 

The document shall include sections covering the following: basic information describing radiation, 
radiation health effects, risk communication, understanding radiation risks, treatment technologies, 

analytical methods, and available approaches for emergency planning in response to a radiation 

contamination incident. 

Further, this task includes providing descriptions about the appropriateness of the assumptions used in 

the development of the DRLs for the DW PAG and if needed develop additional support material 
(evaluations and analysis) in support of such assumptions, as specified in a Technical Directive from 

the EPA W A COR. In addition, the contractor shall support EPA by developing responses to the 

technical questions related to the selection of Drinking Water P AGs. 

EPA estimates that 30% of the total effort will be required in support of this task. 

Deliverables: 

• Draft Drinking Water Basis Document & Technical Responses 
• Final Drinking Water Basis Document & Technical Responses 



Task 2 -Support EPA's Development of Project Plan and logistics to initiate a Community Water 

System Survey 

The contractor shall support the development of project plan and logistics to initiate a community 

water system survey. EPA anticipates that all planning activities will secure the successful deployment 
of the survey which will likely happen in mid-2019. 

The contractor shall also begin the process to develop a draft Information Collection Request to secure 
the approval from OMB to conduct the survey. As part of the planning process the contractor shall 

provide recommendations on: survey structure, survey deployment, survey sample size methodology, 
appropriate economic indicators, and measures to describe system characteristics. 

EPA anticipates that project plan and logistics documents will be drafted by EPA and then transmitted 
to the Contractor for the development of technical analysis and evaluation of areas were additional 

information is required. In addition, the contractor shall review and update the document as directed by 

EPA. EPA will consider recommendations and then direct the contractor to complete any necessary 
revisions. 

EPA estimates that 70% of the total effort will be required in support of this task. 

Deliverables: 

• Draft project plan and logistics Document 
• Draft Information Collection Request Document 

G. SCHEDULE OF DELIVERABLES: 

Task Deliverable Subject Due to EPA No. of Copies/Medium 

toQA 
0 Work Plan N Per Contract requirements Electronic copies (MS Word) 

as requested by W ACOR 
0 Monthly Progress Reports N Per Contract requirements Electronic copies (MS Word) 

as requested by W ACOR 
1 Draft Drinking Water Basis y As specified in Technical Electronic copies (MS Word) 

Document & Technical Direction (within 45 days as requested by W ACOR 
Responses (508 compliant) of end of the period) 

1 Final Drinking Water Basis y As specified in Technical Electronic copies (MS Word) 
Document & Technical Direction (within 30 days as requested by W ACOR 
Responses (508 compliant) of end of the period) 

2 Draft project plan and y As specified in Technical Electronic copies (MS Word) 
logistics Document Direction (within 180 days as requested by W ACOR 

of end of the period) 
2 Draft Information Collection y As specified in Technical Electronic copies (MS Word) 

Request Document Direction (within 60 days as requested by W ACOR 
of end of the period) 



H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 625 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, seminar 
or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated authorized 
travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal employee time 
for conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

J. TRAVEL: None. 

K. SPECIAL REPORTING REQUIREMENTS: None. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements. 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 5-11 

A. TITLE: Support for Regulatory Determination 4 

B. PERIOD OF PERFORMANCE: May 1, 2017 through April30, 2018 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Julie Javier 

1201 Constitution Ave., NW 

Washington, DC 20460 

Mail Code 4607M 

Tel: 202-564-2335 

Email: javier.julie@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (AWA COR): 

Zeno Bain 

1201 Constitution Ave., NW 

Washington, DC 20460 

Mail Code 4607M 

Tel: 202-564-5970 

Email: bain.zeno@epa.gov 

D. BACKGROUND: 

The Safe Drinking Water Act (SDWA), as amended in 1996, directed the Environmental Protection 

Agency (EPA) to publish a list of contaminants (referred to as the Contaminant Candidate List, or CCL) to 

assist in priority-setting efforts. The SDWA also directs EPA to select five or more contaminants from 

the CCL and determine whether or not to regulate these contaminants with a National Primary Drinking 

Water Regulation (NPDWR). This process is called Regulatory Determination (RD). 

This work assignment, WA 5-11, outlines work to support the fourth round of Regulatory Determination 

(RD4), i.e., the regulatory determination process for contaminants on the Fourth CCL (CCL4). It continues 

efforts that were started under the previous work assignments such as the occurrence analyses for the 

CCL4 contaminants and the development of the supporting documents for RD4. It also contains tasks to 

support other efforts such as the analyses needed by the EPA to make a final regulatory determination 

for strontium. Section F ofthis document lists the tasks covered by WA 5-11. 

E. QUALITY ASSURANCE: 

Tasks 1 to 6 in this work assignment requires the use of secondary data. Collection, use and analysis of 

data will be identical to the procedures described in the Supplemental Project Specific Quality Assurance 

Project Plan (SQAPP) completed under Task 0 of WA 0-11. This is consistent with the Agency's Quality 



Assurance (QA) requirements. The following table shows which tasks under this work assignment 

correspond to which tasks under the SQAPP. 

WA 5-11 Task SQAPPTask 

1 2 

2 5 

3 5 

4 5 

5 2.3 

6 4 

In the monthly progress report, the Contractor shall address the QA requirements outlined under Task 0, 

below. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 

subcontractors are outside the local metropolitan area, the contractor shall include information on plans 

to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 4-

11. The workplan shall explain that collection, use and analysis of data in this work assignment will be 

identical to the procedures described in the SQAPP completed under task(s) 0 of WA 0-11. This task also 

includes monthly progress and financial reports. The monthly progress report shall summarize activities 

conducted for the reporting period, and in a separate QA section, whether significant QA issues have 

been identified and how they are being resolved. Monthly financial reports must include a table with 

the invoice LOE and costs broken out by the tasks in this WA. The contractor shall immediately notify the 

Contract Level COR (CL COR) and WA COR if any changes to the tasks involving the collection and 

analysis of the data occur and prepare a SQAPP supplementing the Contract Level (QAPP] accordingly. 

Work on these tasks cannot proceed until the contractor receives the EPA CL COR's notification of 

approval. 

Deliverables: 



• Work plan and monthly progress and financial reports submitted in accordance with contract 

requirements. 

Task 1: Occurrence Analyses for CCL4 Contaminants 

The contractor shall conduct occurrence analyses for contaminants in CCL4 and other contaminants as 

directed by the WA COR to support the RD4 process. The contractor shall consider the data sources that 

are currently available as well as any new data sources that may become available during the option 

year, in discussion with EPA, as described in technical direction from the WA COR. EPA expects that the 

occurrence data will come mainly from monitoring performed under the Third Unregulated 

Contaminant Monitoring Rule (UCMR3). Occurrence analyses shall be conducted using a two-stage 

analytical approach, the same approach outlined in previous work assignments. A summary of the two

stage approach is described below. 

In Stage 1, the data are first reviewed, quality-checked, and characterized. They are then analyzed to 

generate simple, clear non-parametric estimates of contaminant occurrence. In Stage 2, statistical 

modeling is used to generate national probability estimates of contaminant occurrence based on 

estimated annual (or longer-term) mean concentrations of contaminants along with statistical measures 

of uncertainty and error. As directed by the WA COR, Stage 2 modeling may be done for contaminants 

with occurrence at potential levels and frequency of public health concern based on Stage 1 results. 

To the extent that new occurrence data sources become available, the contractor shall update the 

analysis of the occurrence data and consequently, update the Stage 1 and Stage 2 analyses reports. 

The contractor shall also use publically available data to construct national extrapolations for specific 

chemicals when directed to do so by the WA COR. 

For planning purposes, EPA estimates that 29% of the technical LOE will be allocated for this task. 

Deliverables: 

• Stage 1 analysis report 

• Stage 2 analysis report 

Task 2: Background Documents for CCL4 Contaminants 

The contractor shall update the background documents and status tables for a subset of CCL4 

contaminants, as identified by the WA COR. The background documents and status tables were 

previously completed under WA 3-11. They provided detailed and summarized information about 

available occurrence and health data for each contaminant. The contractor shall update these 

documents as appropriate when new data become available. The contractor shall make sure that the 

final documents are compliant with Section 508 standards for web posting. 

For planning purposes, EPA estimates that 8% of the technical LOE will be allocated for this task. 

Deliverables 



• Updated background documents and summary tables 

Task 3: Support Documents for CCL4 Contaminants with Potential Regulatory Determinations 

The contractor shall develop the regulatory determination support documents for contaminants 

identified by EPA as candidates for regulatory determination. To put together the support documents, 

the contractor shall compile information and data on the contaminant's (1) physical and chemical 

properties, (2) use and environmental release, (3) environmental fate, (4) potential health effects, and 

(5) occurrence and exposure estimates. 

Scientific journal articles published in foreign languages shall be translated for EPA use as directed by 

the WA COR. As needed, the contractor shall also conduct and describe analyses not conducted 

previously that may be required to develop text, exhibits, and appendices of the documents. The 

contractor shall update the documents as new data and information become available as directed by 

the WA COR. The contractor shall make sure that the final documents are compliant with Section 508 

standards for web posting. 

For planning purposes, EPA estimates that 29% of the technical LOE will be allocated for this task. 

Deliverables 

• RD4 Support Documents 

Task 4: Protocol Document for RD4 

As directed by the WA COR, the contractor shall update the Regulatory Determination 3 Protocol 

Document with changes made to the regulatory determination process for RD4. Examples of changes 

being considered for RD4 are the addition of new data sources, the removal of others, and the use of 

modeling in Phase 2 of the protocol. The contractor shall make sure that the final document is 

compliant with Section 508 standards for web posting. For planning purposes, EPA estimates that 6% of 

the technical LOE will be allocated for this task. 

Deliverables: 

• Protocol Document for RD4 

Task 5: Strontium Analyses 

The contractor shall conduct quality assurance checks and reviews on analyses related to strontium. 

These analyses include but are not limited to the relative source contribution (RSC), occurrence, and 

assessment of treatment technology. EPA needs these analyses to make a final regulatory determination 

on strontium. As directed by the WA COR, the contractor shall update the support documents for 

strontium. The contractor shall make sure that the final documents are compliant with Section 508 

standards for web posting. 



For planning purposes, EPA estimates that 17% of the technical LOE will be allocated for this task. 

Deliverables: 

• Occurrence analyses 

• Updated support documents 

Task 6: Other Technical and Programmatic Support 

This task covers work related to meeting support and other analyses deemed by the WA COR to be 

necessary to support the work for RD4. The contractor shall attend and prepare summaries of all 

workgroup meetings and other meetings related to the tasks under this work assignment. As directed by 

the WA COR, the contractor shall prepare and review materials for meetings such as handouts, 

presentations, memos, etc. The contractor shall also develop and complete other materials such as 

support documents and discussion papers the WA COR deems appropriate and necessary. That 

contractor shall make sure materials that will be posted on the web are compliant with 508 standards. 

As directed by the WA COR, the contractor shall conduct occurrence analysis and other necessary 

analyses for emerging contaminants and other contaminants of interest. The contractor shall consider 

the data sources that are currently available as well as any new data sources that may become available 

during the option year, in discussion with EPA, as described in technical direction from the WA COR. 

For planning purposes, EPA estimates that 11% of the technical LOE will be allocated for this task. 

Deliverables: 

• Meeting notes and summaries 

• Briefing and presentation materials (such as presentations, memos, handouts) 

• Support documents and discussion papers 

• Occurrence analysis for emerging contaminants and other contaminants of interest 

G. SCHEDULE OF DELIVERABLES: 

Task Deliverable 
Subject to 

Due to EPA No. of Copies 
QA (Y/N) 

Work plan N Per contract Electronic (to 

requirements Contract Level 

COR and 
Task 0: Work Plan and 

WACOR) 
Monthly Progress 

Monthly progress N Per contract Electronic (to 
Reports 

and financial reports requirements Contract Level 

COR and 

WACOR) 



Task Deliverable 
Subject to 

Due to EPA No. of Copies 
QA (Y/N) 

Stage 1 Analysis y Two weeks after Electronic (to 

Report receipt of technical WACOR) 

direction or as 

specified in 

technical direction 
Task 1: Occurrence 

from EPA 
Analyses for CCL4 

Stage 2 Analysis y Two weeks after Electronic (to 
Contaminants 

Report receipt of technical WACOR) 

direction or as 

specified in 

technical direction 

from EPA 

Updated background y Final or revised Electronic (to 

documents and draft due two WACOR) 

summary tables weeks after receipt 

Task 2: Background of EPA's written 

Documents for CCL4 review or 

Contaminants comment, or as 

specified in 

technical direction 

from EPA 

RD4 Support y Final or revised Electronic (to 

Documents draft due two WACOR) 

Task 3: Support weeks after receipt 

Documents for CCL4 of EPA's written 

Contaminants with review or 

Potential Regulatory comment, or as 

Determinations specified in 

technical direction 

from EPA 

Protocol Document y Final or revised Electronic (to 

for RD4 draft due 2 weeks WACOR) 

after receipt of 

Task 4: Protocol 
EPA's written 

review or 
Document for RD4 

comment, or as 

specified in 

technical direction 

from EPA 



Task Deliverable 
Subject to 

Due to EPA No. of Copies 
QA (Y/N) 

Occurrence analyses y Two weeks after Electronic (to 

receipt of technical WACOR) 

direction or as 

specified in 

technical direction 

from EPA 

Task 5: Strontium 
Updated support y Final or revised Electronic (to 

Analyses 
documents draft due two WACOR) 

weeks after receipt 

of EPA's written 

review or 

comment, or as 

specified in 

technical direction 

from EPA 

Meeting notes and N A week after Electronic (to 

summaries meeting or as WACOR) 

specified in 

technical direction 

from EPA 

Briefing and N Two weeks after Electronic (to 

presentation receipt of technical WACOR) 

materials (such as direction or as 

Task 6: Other presentations, specified in 

Technical and memos, handouts) technical direction 

Programmatic Support from EPA 

Support documents y Final or revised Electronic (to 

and discussion draft due two WACOR) 

papers weeks after receipt 

of EPA's written 

review or 

comment, or as 

specified in 

technical direction 

from EPA 



Task Deliverable 
Subject to 

Due to EPA No. of Copies 
QA (Y/N) 

Occurrence analysis y Two weeks after Electronic (to 

for emerging receipt of technical WACOR) 

contaminants and direction or as 

other contaminants specified in 

of interest. technical direction 

from EPA 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 1775 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 

anticipated event involving support for a meeting, conference, workshop, symposium, retreat, seminar 

or training that may potentially incur $20,000 or more in cost during performance. Conference 

expenses are all direct and indirect costs paid by the government and include any associated authorized 

travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 

registration fees, ground transportation and other expenses as defined by the Federal Travel 

Regulations. All outlays for conference preparation should be included, but the federal employee time 

for conference preparation should not be included. After notifying EPA of the potential to reach this 

threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 

Officer. 

J. TRAVEL: 

Only local travel is expected. 

K. SPECIAL REPORTING REQUIREMENTS: 

The contractor shall provide status updates for each task on a weekly or bi-weekly basis, either through 

a meeting with the WA COR or over the telephone or email. Also, the contractor shall provide budget 

updates monthly by phone or email. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: 

Per Contract requirements 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 5-13 

A. TITLE: Support for Emerging Contaminants and the Contaminant Candidate List 5 (CCL 5 Microbes) 

B. PERIOD OF PERFORMANCE: May 1, 2017 through April30, 2018 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Hannah Holsinger 

US EPA, Room 2209W 

Mail Code 4607M 

1200 Pennsylvania Ave, N.W. 

Washington, DC 20460 

Tel: 202/564-0403; Fax: 202/564-3767 

Email: holsinger.hannah@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (AWA COR): 

D. BACKGROUND: 

Katie Foreman 

US EPA, Room 2227B 

Mail Code 4607M 

1200 Pennsylvania Ave, N.W. 

Washington, DC 20460 

Tel: 202/564-3403; Fax: 202/564-3767 

Email: foreman.katherine@epa.gov 

In order to protect public health, emerging contaminants that may be of concern in drinking water 

involve evaluating these contaminants and supporting states and public water systems in their efforts to 

protect public health. The Safe Drinking Water Act (SDWA), as amended in 1996, requires EPA to publish 

a list of contaminants, referred to as the drinking water Contaminant Candidate List (CCL), that are 

known or anticipated to occur in public water systems, and which may require regulation under the 

SDWA (Section 1412(b)(1)). 

EPA published the final third drinking water Contaminant Candidate List (CCL 3) in the Federal Register 

on October 8, 2009. In developing the CCL 3, EPA implemented an improved process from those used in 

previous CCLs. The CCL 3 process was based on substantial expert input and recommendations from the 

National Academy of Science's National Research Council (NRC) and National Drinking Water Advisory 

Council (NDWAC). EPA used a multi-step process to identify contaminants for inclusion on the CCL 3. 

The list of bacteria, viruses, protozoa, helminths, and fungi in Taylor et al. (2001) was adopted upon the 

recommendation of NDWAC (2004) as the starting point for the CCL 3 microbial Universe. The microbial 



Universe included a total of 1,425 human pathogens including those compiled by Taylor et al. (2001) as 

well as nominations from the scientific community and EPA experts (Contaminant Candidate List 3 

Microbes: Identifying the Universe). 

The agency then applied 11 screening criteria to identify a preliminary CCL (PCCL) of 29 pathogens based 

on their potential to occur in public water systems and the potential for public health concern (See 

document: Contaminant Candidate List 3 Microbes: PCCL TO CCL Process). These microbes were then 

further evaluated using a classification approach and expert judgment to identify the CCL 3. The 

screening criteria were developed, in part, following the recommendations of the NRC and NDWAC 

workgroup on the CCL process and further reviewed by a panel of external experts. Criteria were then 

further refined through deliberations of the EPA microbiology workgroup based upon the expert panel 

report. 

Previous work assignments (WA) focused efforts to review and update existing information on drinking 

water microbial contaminants and provide technical support through the publishing of the fourth 

Contaminant Candidate List (CCL 4) as well as working to review emerging contaminant information and 

developing tools and resources to support public water systems, states, and tribes in managing their 

risks from emerging contaminants (such as cyanotoxins). The fourth draft CCL list was published 

February 41h, 2015 and the final CCL 4 was published November 17, 2017. This WA will build upon efforts 

completed for previous efforts under WA's 4-37 and 5-37 issued under Cadmus Contract EP-C-07-022. 

This WA is also a follow on to efforts completed under the current contract EP-C-12-023 on previous 

Cadmus WA's 0-13, 1-13, 2-13, 3-13 and 4-13. The contractor shall utilize materials and analyses 

completed for previous efforts as much as possible. The documents, references, and most of the data 

sources that serve as applicable references are in the possession of the contractor. A list of some of 

these documents is provided in the "References" section at the end of this document. This list is not 

meant to be comprehensive and additional references could be added by either the contractor or the 

EPA WACOR. Under this work assignment the contractor shall continue to support EPA in the CCL 5 

development process and continue to support EPA in evaluating emerging contaminants, such as 

continuing the work on cyanotoxins to support public water systems, states, and tribes manage the risks 

from emerging contaminants to drinking water. Public water systems, states, and tribes can face 

challenges from unregulated contaminants. EPA works to support these systems to protect public health 

from associated risks from unregulated contaminants. 

E. QUALITY ASSURANCE: 

Tasks 1 and 2 of this work assignment requires the use of secondary data. Collection, use and analysis 

of data will be identical to the procedures described in the Supplemental Project Specific Quality 

Assurance Project Plan (SQAPP) completed and approved by EPA under Task 0 of WA 0-13 and under 

Task 0 of WA-3-13 Amendment 1. This is consistent with the Agency's Quality Assurance (QA) 

requirements. In the monthly progress report, the Contractor shall address the QA requirements 

outlined under Task 0, below. Tasks of this PWS correspond to the following Tasks within each SQAPP: 

Task 2 (SQAPP 3-13 Task 5), Task 1 (SQAPP 3-13 Task 6). The project specific QA requirements must be 

addressed in the monthly progress reports as specified under Task 0, below. 



Approved SQAPP Description SQAPP Task No. Option Period 5, WA 
5-13 Task No. 

Support for Additional Cyanotoxin Activities SQAPP 3-13 Task 5 2 

Support for CCL 5 Activities SQAPP 3-13 Task 6 1 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 

subcontractors are outside the local metropolitan area, the contractor shall include information on 

plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 

0-13, 1-13, 2-13, 3-13 and 4-13. The workplan shall explain that collection, use and analysis of data in 

this work assignment will be identical to the procedures described in the SQAPP completed under 

task 0 of WA 0-13, task 0 amendment to WA 3-13. This task also includes monthly progress and 

financial reports. The monthly progress report shall summarize activities conducted for the reporting 

period, and in a separate QA section, whether significant QA issues have been identified and how 

they are being resolved. Monthly financial reports must include a table with the invoice LOE and 

costs broken out by the tasks in this WA. The contractor shall immediately notify the Contract Level 

COR (CL COR) and WA COR if any changes to the tasks involving the collection and analysis of the data 

occur and prepare a SQAPP supplementing the Contract Level (QAPP) accordingly. Work on these 

tasks cannot proceed until the contractor receives the EPA CL COR's notification of approval. 

Deliverables: Work plan and monthly progress and financial reports submitted in accordance with 

contract requirements. 

Task 1.0 Support the Development of CCL 5 Microbial List 

Based on previous WAs, the contractor has provided support in the development ofthe draft and 

final CCL 4. The contractor shall, as directed by the WACOR through technical direction, continue to 

provide support for the microbial CCL process by supporting the development of CCL 5 including 

reviewing the CCL 3 microbial process, reviewing available (new and updated) data sources, 

evaluating existing data (health and occurrence data), updating or developing any support 

documents as needed and providing other general support as needed. 

Deliverables: draft CCL 5 support documents (for planning purposes up to two internal documents) 



Task 2.0: Support for Cyanotoxin Activities 

Task 2.1: Meeting/Workshop Support 

The contractor shall continue to provide logistical support for up to 3 meeting/workshops (as 

directed by the WACOR through technical direction), started under WA 3-13 and continued under 

WA 4-13, to discuss harmful algal blooms and cyanotoxins including risk management for public 

water systems, treatment options, communication tools, and source water protection. These 

activities will allow for discussion and sharing of information and experiences with cyanotoxins 

produced by cyanobacteria. As directed by EPA through technical direction, the contractor shall 

support meeting activities including but not limited to fact sheets, hand-outs; identification of 

meeting rooms and facilities and online meeting resources; travel arrangements for expert speakers; 

meeting facilitation; and note-taking and completion of meeting summary reports and/or question 

and answer documents for the record, as directed by the WACOR through technical direction. 

EPA projects that the individual events outlined under this task will not reach the agency's $20,000 

threshold for conference spending. This Task shall be tracked separately for the purposes of monthly 

reporting and the contractor shall ensure that this Task meets the requirements of Section I. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS. 

Deliverables: As directed by the EPA WACOR, draft(s) and final versions of fact sheets, and hand-outs 

(508 compliant); draft(s) and final versions of summary reports and meeting notes, as specified in 

technical direction from EPA WACOR 

Task 2.2: Cyanotoxin Support Materials 

The contractor shall continue to provide support for the development of reference materials for 

public water systems, states, and tribes as started under previous work assignments and as 

determined necessary by EPA. The contractor shall continue work on the video communication 

materials started under WA 4-13 developed to provide quick information on the Cyanotoxin Risk 

Communication Toolbox and the Cyanotoxin Management Plan Template and Example Plans. The 

development of this videos shall follow the process outlined in the recommended timeline developed 

by Cadmus under WA 4-13. Two draft and two final videos shall be developed under this WA (one 

draft and one final for each video topic), following the storyboards developed under WA 4-13. 

The contractor shall develop a white paper evaluating the impacts of source water mitigation 

strategies for harmful algal blooms and cyanotoxins on sources of drinking water and the impacts on 

water quality and treatment for the downstream public water system. Waterbody managers and 

public water system managers have source water mitigation tools available to them to reduce the 

impact of a harmful algal bloom to a waterbody and/or source water. The contract shall compile 

information on these mitigation strategies pertaining to their impacts on water quality changes and 

potential impacts to the drinking water treatment, unintended consequences the change to water 

quality may have on the drinking water treatment, as well as what changes to water quality and 

treatment may have on the finished drinking water. 



Deliverables: As directed by the EPA WACOR, two communication videos (two draft versions and two 

final versions). (One video providing information on EPA's Cyanotoxin Risk Communication Toolbox 

and a second video on EPA's Cyanotoxin Management Plan Template and Example Plans.) As directed 

by the EPA WACOR, one draft and one final white paper describing source water mitigation strategy 

impacts on public water systems. 

G. SCHEDULE OF DELIVERABLES: 

The contractor shall deliver all draft and final documents in Microsoft Office documents and/or PDFs 

and will comply with the EPA's 508 compliance requirements for posting on the Internet as directed by 

the EPA WACOR. Unless otherwise requested by the EPA WACOR in writing, the contractor shall deliver 

all other products electronically. All due dates below are calendar days, weeks, or months unless 

otherwise noted. 

Task Deliverable Description 
Subject 

Due to EPA 
No. of 

toQA copies 

Work plan, Technical Progress Reports y Per contract requirements 1 
0 

Draft CCL 5 support documents y TBD in written technical direction 1 
1.0 from the EPA WACOR 

Draft(s) and final versions of fact sheets, y TBD in written technical direction 1 

and hand-outs (508 compliant); draft(s) and from the EPA WACOR 

2.1 final versions of summary reports and 

meeting notes, as specified in technical 

direction from EPA WACOR 

Two communication videos (two draft y Drafts due April 2017, Final videos 1 

versions and two final versions) due June 2017 

Draft due to EPA June 2017; Final 

2.2 due to EPA July 2017 

One draft and one final white paper y 

describing source water mitigation strategy 

impacts on public water systems 



H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 840 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, seminar 
or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated authorized 
travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal employee time 
for conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

J. TRAVEL: 

Travel is anticipated from the Contractor to support the work outlined in Task 2.1. For planning 

purposes, the contractor shall assume travel for one project staff for up to two meetings/workshops. 

The contractor shall assume each meeting/workshop will require 3-4 days to support meeting/workshop 

logistics. For Task 2.1 the specific locations for the meetings/locations have not yet been selected but for 

planning purposes please assume both locations in the North East such as New York and Boston as 

examples. 

K. SPECIAL REPORTING REQUIREMENTS: The contractor shall address each task separately in the 

monthly progress and financial support. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements. 

M. REFERENCES 

• Contaminant Candidate List 3 Microbes: Identifying the Universe (EPA 815-R- R-09-004) 

• Contaminant Candidate List 3 Microbes: Screening to the PCCL (EPA 815-R-09-005) 

• Contaminant Candidate List 3 Microbes: PCCL TO CCL Process (EPA 815-R-09-009) 

• Drinking Water Contaminant Candidate List 3- Draft Notice 

• Drinking Water Contaminant Candidate List 3- Final Rule 

• Microbial Expert Input and Review for the Third Contaminant Candidate List (EPA 815-R-08-
0010) 

• Summary of Nominations for the Third Contaminant Candidate List (August, 2009) 

• Guidelines for Canadian Drinking Water Quality (CADW): Summary of Guidelines- Health 
Canada 

• Health Canada. 2006. Guidelines for Canadian Drinking Water Quality (CADW): Guideline 
Technical Document- Bacterial Waterborne Pathogens: Current and Emerging Organisms of 



Concern. 

• Knipe, D. M. and P. M. Howley (ed.). 2007. Fields Virology, 5th Edition, Wolters-Kiuwer 
Lippincott Williams & Williams, Philadelphia. 

• Knipe, D. M. and P. M. Howley (ed.). 2013. Fields Virology, 6th Edition, Lippincott Williams & 
Williams, Philadelphia. 

• Murray, P. R., E. J. Baron, J. H. Jorgensen, M. L. Landry, and M.A. Pfaller (ed.). 2007. Manual of 
Clinical Microbiology, 9th Edition, ASM Press, Washington, DC. 

• Murray, P. R., E. J. Baron, J. H. Jorgensen, M. L. Landry, and M.A. Pfaller (ed.). 2011. Manual of 
Clinical Microbiology, 10th Edition, ASM Press, Washington, DC. 

• Taylor, H.L., S.M. Latham, and M.E.J. Woolhouse. 2001. Risk factors for human disease 
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PERFORMANCE WORK STATEMENT 
CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 5-14 

A. TITLE: Laboratory Certification Chemistry/Microbiology Training Support and Oversight 

B. PERIOD OF PERFORMANCE: May 1, 2017 through April30, 2018 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE 
(WACOR): 
Paul Grimmett 
USEP A/OGWDW /SRMD/TSC 
26 W MLK Dr. MC140 
Cincinnati, OH 45268 
grimmett.paul@ epa. gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S 
REPRESENTATIVE (Alt-WACOR): 
Glynda Smith 
USEP A/OGWDW /SRMD/TSC 
26 W MLK Dr. MC140 
Cincinnati, OH 45268 
smith.glynda@epa.gov 

D. BACKGROUND: 
The Office of Ground Water and Drinking Water's Technical Support Center (TSC) has the 
responsibility for developing and implementing a national certification program for laboratories 
that analyze drinking water samples in compliance with the Safe Drinking Water Act. Whereas 
40 CFR 142.10(b) generally requires the establishment and maintenance of State laboratory 
capability for all regulated analytes, TSC uses the Manual for the Certification of Laboratories 
Analyzing Drinking Water, Fifth Edition to determine the adequacy of State certification 

programs. TSC oversees the EPA Regional audits and assessments of the State principle labs and 
programs. The tasks outlined in this performance work statement support TSC's activities related 

to implementing the requirements of the National Primary Drinking Water Regulations ( 40 CFR 
141). 

E. QUALITY ASSURANCE: 
The tasks in this work assignment do not require environmental measurements. Consistent with 
the Agency's quality assurance (QA) requirements, the contractor does not need to supplement 
the Contract Level Quality Assurance Project Plan (QAPP) or to prepare a Project-Specific 
Quality Assurance project Plan (SQAPP).The project specific QA requirements must be 
addressed in the monthly progress reports as specified under Task 0, below. 



F. TASK DESCRIPTION: 
Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The 

work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for 

each task, the contractor's key assumptions on which the staffing plan and budget are based, 

and qualifications of proposed staff. In addition, the workplan shall include the requirement 

that all electronic and information technology (EIT) and all EIT deliverables be Section 508 

compliant in accordance with the policies referenced at http://www.epa.gov/accessibility/. If a 

subcontractor(s) is proposed, the contractor shall include information on plans to manage 

work and control costs. 

The contractor shall prepare a statement indicating that this W A is a continuation of W A 0-14, 

1-14, 2-14, 3-14, and 4-14. This task includes written monthly progress, verbal updates and 

financial reports. The monthly progress report shall summarize activities conducted for the 

reporting period, and whether significant issues, including Quality Assurance, have been 

identified and how they are being resolved. The contractor shall update W ACOR, alt 

W ACOR and TSC team on their progress when requested by W ACOR/alt W ACOR, generally 

during a biweekly conference call. The contractor shall record decisions, actions and 

outstanding issues made during the meeting for delivery to W A COR. Monthly financial 

reports must include a table with the invoice LOE and costs broken out by the tasks in this 

W A. Work on these tasks cannot proceed until the contractor receives the EPA CL COR's 

notification of approval. 

Deliverables: Work plan and monthly progress and financial reports submitted in accordance 

with contract requirements. Record of decisions, actions and outstanding issues made during 

ad hoc conference calls. 

Task 1: Certification Officer Training Course 

The contractor shall support development and implementation of the technical and 

administrative services that will include development of course material, course logistics, 

administration and documentation as directed by theW A COR. 

Personnel qualifications for the contractor shall include a mix of skills such as: working 

knowledge of chemistry and microbiology methods and quality control requirements for 

laboratories analyzing compliance drinking water samples. 

Deliverables: Technical documents. 

Task 2: Regional Laboratory Certification Program Assessments (RLCPA) 

The contractor shall issue, retrieve and analyze the RLCPA checklists and annual 

questionnaires (AQs). The contractor shall use information from the RLCPA checklists and 

AQs to inform the EPA Regions of findings, recommendations and management 



responsibilities for successful drinking water laboratory oversight. The contractor shall 

distribute the information with a variety of media including, but not limited to, EPA-formatted 

documents, SharePoint and on-site observations and discussions. The contractor shall 

administer the RLCPAs for three EPA Regions. Dates for the on-site assessments are to be 

determined for a time convenient for TSC and each Region. The contractor shall conduct file 

review and take notes during the interviews conducted during on-site trip. The contractor 

shall prepare a draft report. 

Personnel qualifications for the contractor shall include a mix of skills such as: extensive 

familiarity with State Certification Programs; and database skills for inputting elements and 

use for tracking future RLCP As. Travel for 1 person each to the following EPA Regional 

facilities is anticipated for this task: 

Region 1: North Chelmsford, MA 

Region 3: Fort Meade, MD 

Region 5: Chicago, IL 

Deliverables: Pre-populated RLCPA checklists and final checklists, notes from the on-site 

visit, draft and final reports with corrective actions for each Region. Well maintained, 

functional and user-friendly SharePoint site. Electronic tracking system for managing 

RLCP A checklists and AQs. 

Task 3: Administrative support. 
The contractor shall compile and distribute agendas, communicate meeting logistics, record 

meeting minutes and perform pertinent fact-finding to resolve regional issues. The contractor 

shall notify all participants of an agreeable date, time and call-in number. The contractor shall 

take minutes for 3 kinds of meetings: 1) monthly meetings with TSC (contractor/TSC 

minutes); 2) TSC meetings at a frequency between 2 and 4 per month (TSC-only minutes); 

and 3) monthly TSC/Regional Teleconference (monthly minutes). The contractor shall email 

the draft minutes from all meetings simultaneously to all TSC Lab Cert Team Members. 

Personnel qualifications for the contractor shall include a mix of skills such as: meeting 

organization, good communication, note recording and knowledge of standard operating 

procedures for certification programs. No travel is anticipated for this task. 

Deliverables: Meeting agendas and minutes. 

Task 4: Revision of the Manual for the Certification of Laboratories Analyzing Drinking 
Water 
The contractor shall edit the current expanded outline for logical organization and format the 
word document into a multi-level arrangement to which text additions easily can be made. 
The contractor shall divide the expanded outline into sections for distribution to subject matter 
experts for completing the manual information. The contractor shall re-compile the sections 



into one document with a similar writing style throughout. The contractor shall distribute the 
document for peer review and ensure tracked changes are clearly identified for TSC review. 
The contractor shall facilitate the revision process by maintaining, documenting, distributing 
and receiving the latest versions of each section. 
Personnel qualifications for the contractor shall include a mix of skills such as: extensive 

experience with technical editing, good communication, and excellent organization skills. 

Deliverables: Draft and Final word documents to create a 61h edition of the manual. 508 

compliant pdf for publication. 

G. SCHEDULE OF DELIVERABLES: 

Task Deliverable Due EPA # Copies/M:edium 

0 Work Plan Per contract. One copy via 

email 

0 Monthly progress and financial Per contract. One copy via 

reports email 

0 Record of decisions, actions and 7 days after conference call One copy via 

outstanding issues made during ad email 

hoc conference calls, 

approximately bi-weekly 

Task Deliverable Due EPA # Copies/M:edium 

2 Tracking system for managing Upon EPA technical Software system 

RLCPA checklists and AQs. direction. 

2 Summary of pertinent information 15 working days prior to the One copy via 

from the annual questionnaire, Regional on-site RLCP A. email 

previous RLCP A reports and pre-

populated checklist. 

2 Final checklists, notes from the on- Within 15 working days One copy via 

site visit, and draft report. after the Regional on-site email 

RLCPA. 

2 Compile Annual Questionnaire Upon EPA technical One copy via 

response from the Regions into 1 direction. email 

report. 



3 Meeting agendas and minutes. Draft agenda to TSC before One copy via 

TSC preparatory meeting. email 

Agendas at least 2 days 

before the meeting. Minutes 

within 7 days of the meeting. 

3 Meeting Work Products Upon EPA technical One copy via 

direction email 

4 Well organized and formatted 5/31/2017 Electronic Word 

expanded outline document 

4 Individual chapters separated and 10 working days after receipt 13 Chapters in 

ready for pertinent subject matter of the word document from Word and 

experts' input EPA Appendices that 

are publication-

ready. 

4 Technical editing for consistent 60 days after receipt of Draft document 

style, organization and chapters from EPA ready for peer 

completeness of content. review. 

Task Deliverable Due EPA # Copies/M:edium 

Distribution of pertinent chapters 30 days after receipt of Emails with draft 

to Peer reviewers including states document from EPA documents 

and EPA regions attached and 30 

day deadline noted 

for review 

4 Compiled comments and 30 days after peer-review Electronic 

suggested incorporation, or not deadline document for final 

review 

4 508 compliance and document 

number 



H. LEVEL OF EFFORT ESTIMATES: EPA estimates that 2500 professional hours will be 

required to complete the tasks outlined in this Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 
The contractor shall immediately notify the EPA Contracting Officer, CL COR and W A COR of 
any anticipated event involving support for a meeting, conference, workshop, symposium, 
retreat, seminar or training that may potentially incur $20,000 or more in cost during 
performance. Conference expenses are all direct and indirect costs paid by the government and 
include any associated authorized travel and per diem expenses, room charges for official 
business, audiovisual use, light refreshments, registration fees, ground transportation and other 
expenses as defined by the Federal Travel Regulations. All outlays for conference preparation 
should be included, but the federal employee time for conference preparation should not be 
included. After notifying EPA of the potential to reach this threshold, the Contractor shall not 
proceed with the task(s) until authorized to do so by the Contracting Officer. 

J. TRAVEL: Travel for 1 person to EPA Regional facilities in North Chelmsford, MA, Chicago, 

IL, and Ft. Meade, MD is anticipated for Task 2. 

K. SPECIAL REPORTING REQUIREMENTS: The contractor will update W ACOR, alt 

W ACOR and TSC team on their progress when requested by W ACOR/alt W ACOR, generally 

during a biweekly conference call. The contractor shall record decisions, actions and outstanding 

issues made during the meeting for delivery to WACOR. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements, the tasks 

in this work assignment do not require environmental measurements. Consistent with the 

Agency's quality assurance (QA) requirements, the contractor does not need to supplement the 

Contract Level Quality Assurance Project Plan (QAPP) or to prepare a Project-Specific Quality 

Assurance project Plan (SQAPP). 



United States Environmental Protection Agency 
Work Assignment Number 

5-16 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 11/01/2012 To 04/30/2018 Title of Work Assignment/SF Site Name 

EP-C-12-023 Base Option Period Number 5 Microbial Disinfect. ByProduct 
Contractor I Specify Section and paragraph of Contract SOW 

CADMUS GROUP, INC., THE Sectlons: 1.1, 2.1 and 3.1 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 05/01/2017 To 04/30/2018 

Comments: 

Initial work assignment issuance to Option Period 5. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
11/01/2012 To 04/30/2018 
This Action: 6,720 

Total: 6,720 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Lili Wang Branch/Mail Code: 

Phone Number: 202-564-9641 

(Signature) (Date) FAX Number: 202-564-3767 
Project Officer Name Ronald Coleman Branch/Mail Code: 

Phone Number: 202-564-8491 

(Signature) (Date) FAX Number: 

Other Agency Official Name Erin Ridder Branch/Mail Code: 

Phone Number: 513-487-2155 

(Signature) (Date) FAX Number: 

Contracting Official Name Sandra Stargardt-Licis Branch/Mail Code: 

Phone Number: 513-487-2006 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 5-16 

A. TITLE: Microbial and Disinfectant Byproduct (MDBP) Data Collection and Analysis 

B. PERIOD OF PERFORMANCE: May 1, 2017 through April30, 2018 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE: 

Lili Wang 
Standards and Risk Reduction Branch 
US EPA, Room 2209H 
1200 Pennsylvania Ave., NW 
Mail Code 4607M 
Washington, DC 20460 
Tel: (202) 564-9156 
Fax: (202) 564-3767 
E-mail: Wang.Lili@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE: 

Rich Weisman 
Standards and Risk Reduction Branch 
US EPA, Room 2209P 
1200 Pennsylvania Ave., NW 
Mail Code 4607M 
Washington, DC 20460 
Tel: (202) 564-2822 
Fax: (202) 564-3767 
E-mail: weisman.richard@epa.gov 

D. BACKGROUND: 

The 1996 Amendments to the Safe Drinking Water Act (SDWA) requires the U.S. Environmental 

Protection Agency (EPA) to review its existing drinking water regulations every six years. Section 

1412(b)(9) of the SDWA states "The administrator shall, not less often than every 6 years, 

review and revise, as appropriate, each national primary drinking water regulation promulgated 

under this title. Any revision of a national primary drinking water regulation shall be 

promulgated in accordance with this section, except that each revision shall maintain, or 

provide for greater, protection of the health of persons." 

Since the 1996 SDWA Amendments were enacted, EPA has completed three comprehensive 
reviews of existing National Primary Drinking Water Regulations (NPDWRs): Six-Year Review 1 

(completed in July 2003), Six-Year Review 2 (completed in March 2010), and Six-Year Review 3 

(completed in December 2016). Under the Six-Year Review 1, the Agency reviewed 69 NPDWRs 
and identified the Total Coliform Rule for revision. Under the Six-Year Review 2, the Agency 
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reviewed 71 NPDWRs and identified four chemical NPDWRs for revision (acrylamide, 
epichlorohydrin, tetrachloroethylene, and trichloroethylene). 

Under the recently completed Six-Year Review 3, the Agency reviewed 76 NPDWRs and 
identified eight microbial and disinfection byproduct (MDBP) NPDWRs as candidates for 
revision (chlorite, Cryptosporidium, Giardia Iamblia, haloacetic acids (HAASL Heterotrophic 
Bacteria, Legionella, total trihalomethanes (TIHMsL and viruses). The requirements for 
chlorite, HAAS, and TIHMs are included within the Stage 1 and Stage 2 Disinfectants and 
Disinfection Byproduct Rules (D/DBPRs). The requirements for Cryptosporidium, Giardia 
Iamblia, heterotrophic bacteria, Legionella, and viruses are included within the Surface Water 
Treatment Rules (SWTRs) (including the Surface Water Treatment Rule (SWTRL the Interim 
Enhanced Surface Water Treatment Rule, and the Long Term 1 Enhanced Surface Water 
Treatment Rule). 

Following completion of the Six-Year Review 3, EPA plans to further assemble and analyze 
scientific data/information regarding health effects, epidemiology, toxicology, occurrence, 
analytical methods, treatment and other risk mitigation measures, and implementation related 
issues to evaluate whether there are new or additional ways to estimate and manage risk from 
MDBPs that will maintain or strengthen public health protection, while potentially easing 
implementation. 

Under this work assignment, EPA is seeking continued support, as a follow-on to work 
assignment 4-16, for its effort pertaining to MDBP data collection and analysis. In addition, this 
work assignment will support the Agency's effort related to hazard management, project 
coordination, Six-Year Review-related activities (e.g., public commentsL and Long-Term 2 
Enhanced Surface Water Treatment Rule (LT2) implementation issues. Potential outputs from 
this work assignment may include issue papers, summary documents and other written 
materials on health effects, occurrence, treatment, implementation, and holistic approaches to 
drinking water protection. 

E. QUALITY ASSURANCE: 

Tasks 2 through 7 in this work assignment require the use of secondary data. Collection, use 

and analysis of data will be identical to the procedures described in the Supplemental Project 

Specific Quality Assurance Project Plan (SQAPP) and its addendum completed and approved by 

EPA for Work Assignment 3-16 (see cross-reference table below). This is consistent with the 

Agency's Quality Assurance (QA) requirements. In the monthly progress report, the Contractor 

shall address the QA requirements outlined under Task 0, below. 

Cross-Reference of Tasks in WA 5-16 vs. WA 3-16 with Identical QA Procedures 
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Task Task Subject in WA 5-16 Applicable Tasks in WA 3-
Number in 16 SQAPP with Identical 
WA 5-16 QA Procedure 

2 Microbial Contaminants Data Collection 2,4,5,6,Addendum 
and Analysis 

3 DBP Data Collection and Analysis 1,2,5,6, 7,Addendum 

4 Six Year Review-Related Activities 6 

5 Project Coordination Activities 9 

6 Hazard Management Document Support 9 

7 LT2 Support 11 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The Contractor shall develop a work plan that describes how each task will be carried out. The 
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each 
task, the Contractor's key assumptions on which staffing plan and budget are based, and 
qualifications of proposed staff. In addition, the work plan shall include the requirement that all 
electronic and information technology (EIT) and all EIT deliverables to be made publicly 
available be Section 508 compliant in accordance with the policies referenced at 
http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and subcontractors are 
outside the local metropolitan area, the Contractor shall include information on plans to 
manage work and contract costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of 
WA 4-11 and 4-16. The workplan shall explain that collection, use and analysis of data in this 
work assignment will be identical to the procedures described in the SQAPP completed under 
corresponding task(s) of WA 4-11 and 4-16. This task also includes monthly progress and 
financial reports. The monthly progress report shall summarize activities conducted for the 
reporting period, and in a separate QA section, whether significant QA issues have been 
identified and how they are being resolved. Monthly financial reports must include a table with 
the invoice LOE and costs broken out by the tasks in this WA. The contractor shall immediately 
notify the Contract Level COR (CL COR) and WA COR if any changes to the tasks involving the 
collection and analysis of the data occur and prepare a SQAPP supplementing the Contract 
Level (QAPP] accordingly. Work on these tasks cannot proceed until the contractor receives the 
EPA CL COR's notification of approval. 

Deliverables: 

• Work plan. 

• Monthly progress and financial reports. 

Task 1: Administrative, Analytical and Writing Support 
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As directed by the EPA WACOR, the Contractor shall provide administrative, analytical and 
writing support to help EPA fulfill its obligations regarding consultations, outreach, options 
selection, and other tasks as determined by EPA. The Contractor shall provide general support 
as identified by EPA including: developing fact sheets, presentation materials and visual aids, 
communication materials, and support documents; providing technical and copy editing 
services; supporting EPA docket management activities; and conducting literature searches and 
telephone inquiries. Technical and copy editing includes checking documents for technical 
accuracy, responding to all comments received from EPA (by incorporating changes into 
documents, or explaining why no action was taken), and ensuring consistency throughout 
documents. 

Deliverables: as directed by the EPA WACOR, 

• Consultation and outreach fact sheets, presentation materials and visual aids, 
communication materials, and support documents and analyses (estimated total of 4-6), 
as directed by the EPA WACOR. 

• Additional interim (revised) drafts of any of the above documents, as directed by the EPA 
WACOR. 

• Technical and copy editing reviews of documents, as identified by EPA. 

• Up to two literature search summaries, as identified by EPA. 

For the purpose of the cost estimate, EPA estimates Task 1 will require approximately 5% of the 
total technical LOE. 

Task 2: Microbial Contaminants Data Collection and Analysis 

The contractor shall support the data collection and analysis related to microbial contaminants 

regulated under the SWTRs and the development of related documents and reports. This will 

include analysis of data and information based on compliance monitoring data provided in the 

Six-Year Review 3 Information Collection Request (ICR) database and other data sources noted 

in the Six-Year Review 3 Technical Support Document for Microbial Contaminant Regulations, 

prepared under WA 4-16 and in the Federal Register Notice announcing the results of EPA's 

third Six-Year Review (82 FR 3518, January 11, 2017). 

Types of support shall be several areas, including: 

• Holistic approaches (e.g., Water Safety Plans, sanitary surveys) to drinking water 
protection through the evaluation of data and literature, 

• Evaluating occurrence of regulated and unregulated waterborne pathogens of concern, 
indicators, disinfectant residuals and other water quality parameters, 

• Identifying issues related to the management/operations of water systems to minimize 
contamination (e.g., storage facilities), and how to address them, 
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• Finalizing a white paper on storage facilities developed under a different work 
assignment, WA 4-11. 

• Supporting the development of a draft Public Health Impacts of Deteriorating 
Distribution System Infrastructure document being developed under WA 4-11. 

• Developing baseline conditions to be applied for economic analysis purposes, and 

• Other general issues, such as emerging microbial contaminants. 

The specific scope of review and analyses related to these data and information will be 

provided in technical directions from EPA. Documents shall be delivered in electronic MS Word, 

Excel and/or Power Point format. Final documents and reports shall be delivered in both 

Microsoft Word and PDF (508-compliant for materials to be released publicly) formats, as 

directed by the EPA WACOR. 

Deliverables: as directed by the EPA WACOR, 

• Draft analytical results. 

• Final analytical results. 

• Draft documents and reports. 

• Final documents and reports. 

For the purpose of the cost estimate, EPA estimates Task 2 will require approximately 40% of 
the total technical LOE. 

Task 3: DBP Data Collection and Analysis 

The contractor shall support the collection and analysis of data/information related to 

disinfectants and DBPs (regulated and unregulated) and the development of related documents 

and reports. This shall include analysis of data and information based on compliance monitoring 

data provided in the Six-Year Review 3 ICR database and other data sources noted in the Six

Year Review 3 Technical Support Document for Disinfectants/Disinfection Byproducts Rules, 

prepared under WA 4-16 and in the Federal Register Notice announcing the results of EPA's 

third Six-Year Review (82 FR 3518, January 11, 2017). 

Types of support will be related to the following areas: 

• Occurrence and exposure, 

• Treatment and cost (e.g., precursor removaiL 

• Implementation issues, 

• Chlorate, 

• Nitrosamines, and 

• Other general areas. 
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In addition, it shall include analysis of data for DBP-related parameters from the DBP ICR, 

Unregulated Contaminant Monitoring Rule (UCMR) 2, UCMR3, and UCMR4. 

The specific scope of review and analyses related to disinfectants and DBPs will be identified in 

technical directions from EPA. For the purpose of the work plan, the contractor shall assume 

that these efforts will be tracked separately using a similar breakdown as the support types 

shown above. Documents shall be delivered in electronic MS Word, Excel and/or Power Point 

format. Final documents and reports shall be delivered in both Microsoft Word and PDF 508-

compliant formats (for materials to be released publiclyL as directed by the EPA WACOR. 

Deliverables: as directed by the EPA WACOR, 

• Draft analytical results 

• Final analytical results 

• Draft documents and reports 

• Final documents and reports 

For the purpose of the cost estimate, EPA estimates Task 3 will require approximately 30% of 
the total technical LOE. 

Task 4: Six Year Review-Related Activities 

The contractor shall support the review and evaluation of data and other materials related to 

the recently-completed Six-Year Review of NPDWRs and preparation and planning for a future 

Six-Year Review. This may include the review and summary of public comments received on the 

third Six-Year Review, initial efforts to prepare for the fourth SYR ICR, potential modification of 

the existing protocol, and coordination with other EPA offices. The specific scope of review and 

evaluation will be provided in a technical direction from EPA. Final documents and reports shall 

be delivered in both Microsoft Word and PDF 508-compliant formats (for materials to be 

released publiclyL as directed by the EPA WACOR. 

Deliverables: as directed by the EPA WACOR, 

• Draft comment summary. 

• Final comment summary. 

• Draft input for SYR4 planning. 

• Final input for SYR4 planning. 

For the purpose of the cost estimate, EPA estimates Task 4 will require approximately 5% of the 

total technical LOE. 

Task 5: Project Coordination Support 
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Under this task, the contractor shall provide support for the project coordination, including, but 

not limited to, the planning and facilitation of public meetings/technical workshops related to 

the MDBP data collection and analysis, editorial review of a meeting announcement (e.g. FRNL 

preparation of a meeting summary and other support activities. Another related effort is to 

develop a summary report of current regulatory requirements of theM DBP rules for potential 

streamlining and consolidating the rule requirements, as needed. 

For the purpose of the work plan, the contractor shall assume that there will be one public 

meeting. The public meeting will be similar in nature to the one held under the LT2 or RTCR 

efforts, or the one for the Legionella document under WA 4-16, Task 6. The meeting 

announcement will be approximately the same length and style as the one for announcing the 

public meeting to provide comments on the Draft Legionella document 

(https://www.regulations.gov/document?D=EPA-HQ-OW-2015-0595-0001). 

The specific nature and type of support will be identified in technical directions from the EPA 

WACOR. Final documents and reports shall be delivered in both Microsoft Word and PDF 508-

compliant formats (for materials to be released publiclyL as directed by the EPA WACOR. 

Deliverables: as directed by the EPA WACOR, 

• Draft report outline. 

• Draft report (initial and revised). 

• Final report. 

For the purpose of the cost estimate, EPA estimates Task 5 will require 5% of the total technical 
LOE. 

Task 6: Hazard Management Document Support 

Under this task, the contractor shall support the development of a document which will provide 

an overview of the state-of-knowledge on concepts and application of hazard management 

processes, including case studies, through the finished drinking water treatment and delivery 

process (e.g. from source to tap). This document will build upon the existing EPA white paper: 

"Hazard Analysis Critical Control Point (HACCP} Strategies for Distribution System Monitoring, 

Hazard Assessment and Control", developed by the contractor under USEPA Contract No. 68-C-

02-042, WA 2-06. The contractor shall also consider information compiled in another 

document: "Technologies for Legionella Control in Premise Plumbing Systems: Scientific 

Literature Review", developed under USEPA Contract No. EP-C-12-023, WA 4-16 and available 

at: https://www.epa.gov/sites/production/files/2016-

09/documents/legionella document master september 2016 final.pdf. Another key 

reference is the "Water Safety Plan Manual" developed by the World Health Organization, 
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which is available at: 

http://apps.who.int/iris/bitstream/10665/75141/2/9789241562638_eng_print.pdf. 

The document to be developed under this task shall describe the use of hazard management 

(e.g. HACCP, Water Safety Plan, Water Management Plan) approaches from the water source 

through the consumers' tap (e.g. premise plumbing) for control of potential drinking water 

contaminants of interest (physical, chemical, and microbial). Under this task the contractor shall 

also develop fact sheets, presentations and other communication materials related to this 

document, as directed by the EPA WACOR. 

The contractor shall use the outline approved by EPA under WA 4-16 to develop the initial 

draft, revised draft, and final document. Similarly, the contractor shall provide the initial draft, 

revised draft, and final document for any other documents (e.g. fact sheets, presentations, etc.) 

to be developed under this task. Final documents and reports shall be delivered in both 

Microsoft Word and PDF 508-compliant formats (for materials to be released publicly), as 

directed by the EPA WACOR. 

Deliverables: as directed by the EPA WACOR, 

• Draft documents (initial and revised). 

• Final documents. 

For the purpose of the cost estimate, EPA estimates Task 6 will require approximately 10% of 
the total technical LOE. 

Task 7: LT2 Support 

Under this task, the Contractor shall conduct analyses as needed to assess potential alternative 

risk management strategies for uncovered finished water reservoirs. These approaches would 

focus on risk management strategies that would provide equal or greater public health 

protection compared to the current cover/treat requirements, along with potential reductions 

to the implementation burden. The contractor shall develop an issue paper to summarize the 

analyses. Final documents and reports shall be delivered in both Microsoft Word and PDF 508-

compliant formats (for materials to be released publicly), as directed by the EPA WACOR. 

Deliverables: as directed by the EPA WACOR, 

• Draft outline. 

• Draft issue paper (initial and revised). 

• Final issue paper. 
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For the purpose of the cost estimate, EPA estimates Task 7 will require approximately 5% of the 

total technical LOE. 

G. SCHEDULE OF DELIVERABLES: 

Deliverable format: The Contractor shall develop and deliver all documents and/or deliverables 

in Microsoft Office and/or Adobe Acrobat compatible PDF format unless noted otherwise. 

508 compliance: The contractor shall ensure that all 508 compliant documents developed in 

this task and in all tasks outlined in this work assignment will align with EPA's 508 compliance 

checks (e.g., keywords, titles, tables, and tags). The contractor is responsible for maintaining 

and using the same version of Adobe as the EPA for purposes of developing and maintaining 

508 compliant documents. To the extent practical, documents which are developed for this 

work assignment, and are to be 508 compliant, should be designed to be such from their 

inception, minimizing the effort for conversion and maximizing 508 compliance quality 

assurance. 

Task Deliverable Subject Due to EPA No. of Copies 

toQA 

(Y/N) 

0 Workplan, schedule, N In accordance with contract In accordance 

staffing plan and LOE requirements with contract 

estimates for each task requirements 

0 Monthly progress and N In accordance with contract In accordance 

financial reports requirements with contract 

requirements 

0 Weekly or Biweekly N Weekly/Biweekly each month; 1 electronic copy, 

telephone or email status starting on the first week of the as applicable to 

reports WA the EPA WACOR 

1 Fact sheets, presentation N Within 2 weeks of EPA directing 1 electronic copy 

materials and visual aids, Contractor, unless otherwise to the EPA 

communications materials, directed. WACOR 

and support documents 

and analyses (4-6 total)-

draft 

1 Fact sheets, presentation N Within 1 week of EPA providing 1 electronic copy 

materials and visual aids, comments on the initial draft(s), to the EPA 

communications materials, unless otherwise directed. WACOR 

and support documents 
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Task Deliverable Subject Due to EPA No. of Copies 

toQA 

(Y/N) 

and analyses (4-6 total)-

revised draft 

1 Technical and copy editing N Within 1 week of EPA directing 1 electronic copy 

reviews of documents Contractor, unless otherwise to the EPA 

directed. WACOR 

1 Literature search N Within 1 week of EPA directing 1 electronic copy 

summaries Contractor, unless otherwise to the EPA 

directed. WACOR 

2 Draft analytical results y Within 2 weeks of EPA directing 1 electronic copy 

Contractor, unless otherwise to the EPA 

directed. WACOR 

2 Final analytical results y Within 1 week of EPA providing 1 electronic copy 

comments to Contractor, unless to the EPA 

otherwise directed. WACOR 

2 Draft reports (per y Within 2 weeks of EPA directing 1 electronic copy 

document) Contractor, unless otherwise to the EPA 

directed. WACOR 

2 Final reports (per y Within 2 weeks of EPA providing 1 electronic copy 

document) comments to Contractor, unless to the EPA 

otherwise directed. No later than WACOR 

45 days before April 30, 2018. 

3 Draft analytical results y Within 2 weeks of EPA directing 1 electronic copy 

Contractor, unless otherwise to the EPA 

directed. WACOR 

3 Final analytical results y Within 1 week of EPA providing 1 electronic copy 

comments to Contractor, unless to the EPA 

otherwise directed. WACOR 

3 Draft reports (per y Within 2 weeks of EPA directing 1 electronic copy 

document) Contractor, unless otherwise to the EPA 

directed. WACOR 

3 Final reports (per y Within 2 weeks of EPA providing 1 electronic copy 

document) comments to the Contractor, to the EPA 

unless otherwise directed. No WACOR 

later than 45 days before April 

30, 2018. 

4 Draft comment summary y Within 1 week of EPA directing 1 electronic copy 

Contractor, unless otherwise to the EPA 

directed. WACOR 
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Task Deliverable Subject Due to EPA No. of Copies 

toQA 

(Y/N) 

4 Final comment summary y Within 2 weeks of EPA providing 1 electronic copy 

comments to Contractor, unless to the EPA 

otherwise directed. WACOR 

4 Draft input to SYR4 N Within 1 week of EPA directing 1 electronic copy 

Contractor, unless otherwise to the EPA 

directed. WACOR 

4 Final input to SYR4 N Within 2 weeks of EPA providing 1 electronic copy 

comments to Contractor, unless to the EPA 

otherwise directed. WACOR 

5 Draft outline y Within 1 week of EPA directing 1 electronic copy 

Contractor, unless otherwise to the EPA 

directed. WACOR 

5 Draft report y Within 2 week of EPA directing 1 electronic copy 

Contractor, unless otherwise to the EPA 

directed. WACOR 

5 Revised draft report y Within 3 weeks of EPA providing 1 electronic copy 

comments to Contractor, unless to the EPA 

otherwise directed. WACOR 

5 Final report y Within 2 weeks of EPA providing 1 electronic copy 

comments to Contractor, unless to the EPA 

otherwise directed. No later than WACOR 

45 days before April 30, 2018. 

6 Draft report y By September 30, 2017, unless 1 electronic copy 

otherwise directed. to the EPA 

WACOR 

6 Revised draft report y Within 3 weeks of EPA providing 1 electronic copy 

comments to Contractor, unless to the EPA 

otherwise directed. WACOR 

6 Final report y Within 2 weeks of EPA providing 1 electronic copy 

comments to Contractor, unless to the EPA 

otherwise directed. No later than WACOR 

45 days before April 30, 2018. 

7 Draft outline y Within 1 week of EPA directing 1 electronic copy 

Contractor, unless otherwise to the EPA 

directed. WACOR 

7 Draft issue paper y Within 2 weeks of EPA directing 1 electronic copy 

Contractor, unless otherwise to the EPA 

directed. WACOR 
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Task Deliverable Subject Due to EPA No. of Copies 

toQA 

(Y/N) 

7 Revised draft issue paper y Within 3 weeks of EPA providing 1 electronic copy 

comments to Contractor, unless to the EPA 

otherwise directed. WACOR 

7 Final issue paper y Within 2 weeks of EPA providing 1 electronic copy 

comments to Contractor, unless to the EPA 

otherwise directed. No later than WACOR 

45 days before April 30, 2018. 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 6720 professional hours will be required to complete the tasks outlined in 

this Performance Work Statement. 

For the purposes of the cost estimate, the contractor shall assume the following distribution of 

LOE for technical efforts across the tasks: 

Task Task Subject in WA 5-16 Percent of WA 5-
Number 16Total LOE 

1 Admin, Analytical and Writing Support 5% 

2 Microbial Contaminants Data Collection 40% 
and Analysis 

3 DBP Data Collection and Analysis 30% 

4 Six Year Review-Related Activities 5% 

5 Project Coordination Activities 5% 

6 Hazard Management Document Support 10% 

7 LT2 Support 5% 

Total 100% 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WACOR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, 
seminar or training that may potentially incur $20,000 or more in cost during performance. 
Conference expenses are all direct and indirect costs paid by the government and include any 
associated authorized travel and per diem expenses, room charges for official business, 
audiovisual use, light refreshments, registration fees, ground transportation and other 
expenses as defined by the Federal Travel Regulations. All outlays for conference preparation 
should be included, but the federal employee time for conference preparation should not be 
included. After notifying EPA of the potential to reach this threshold, the Contractor shall not 
proceed with the task(s) until authorized to do so by the Contracting Officer. 
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J. TRAVEL: 

Only local travel is expected from the Contractor to support the work outlined in this work 

assignment. 

K. SPECIAL REPORTING REQUIREMENTS: 

The Contractor shall provide status updates for each task on a weekly or bi-weekly basis, either 

through a meeting with the EPA WACOR or over the telephone or email. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: 

Per contract requirements. 
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Washington, DC 20460 
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PERFORMANCE WORK STATEMENT 
Cadmus Contract EP-C-12-023 

Work Assignment # 5-17 

A. TITLE: Developing Prioritization Approaches for Pharmaceuticals and Supporting the Interagency 
Pharmaceuticals in Water (PIW) Workgroup 

B. Period of Performance: Effective Date through May 1, 2017 through April 30, 2018 

C. Work Assignment Contracting Officer's Representative (W ACOR) 
Shamima Akhter 
Office of Science and Technology, MC 4304T 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone: (202) 566-1341 
Email: akhter.shamima@epa.gov 

Alternate Work Assignment Contracting Officer's Representative (A WACOR) 
Jamie Strong 
Office of Science and Technology, MC 4304T 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Telephone#: 202-566-0056 
Email: strong.jamie@epa.gov 

D. BACKGROUND 

Pharmaceuticals have been discovered in this nation's ambient waters, wastewater, and drinking water at very low levels. 
The EPA has four ( 4) areas of focus to respond to this issue, including improving science through research, improving 
public understanding, identifying partnership opportunities, and taking regulatory action when appropriate. There are 
thousands of pharmaceuticals on the market today and still more that are approved periodically. This creates a challenge 
for the EPA since most of these compounds have limited environmentally relevant data or publically available health 
effects data. As such, the EPA must determine which of these contaminants or groups of contaminants, if any; potentially 
pose the greatest risks to public health safety. 

To aide in accomplishing this, in December 2008, EPA sponsored a National Academy of Sciences workshop where 
experts were brought together to provide input on approaches to prioritization and risk assessment for pharmaceuticals. 
One of the many observations made by the experts was the need for the Agency to move away from the assessment of 
individual drinking water contaminants and begin to identify groups of contaminants to consider for regulatory 
determination. Additionally, in 2010, EPA Administrator Lisa Jackson published a new drinking water strategy for the 
EPA which includes four (4) goals. One of these goals is to address contaminants as groups rather than one at a time so 
that enhancement of drinking water protection can be achieved cost-effectively. 

Due to continued interest in the potential risks to public health caused by the occurrence of pharmaceuticals in sources of 
drinking water and, in some cases, finished drinking water, four ( 4) federal agencies (including the EPA) signed a 
Memorandum of Understanding agreement which will improve coordination and collaboration on issues related to 
pharmaceuticals in water. Under this agreement, federal agencies will share scientific data and information and coordinate 
potential future research on the presence of pharmaceuticals in water, their sources and potential health effects. In 
addition, one of the main actions resulting from this agreement is development of a formal interagency workgroup 
comprised of representatives from the four participating federal agencies and other federal agencies with responsibilities 
to address issues related to the occurrence of pharmaceuticals in drinking water and sources of drinking water. The 
workgroup will provide a forum to exchange information on health effects (such as pharmaceutical biological activity and 
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toxicology) and occurrence (sources, fate and transport) of pharmaceuticals in drinking water as well as provide a way to 
facilitate interagency consultation on implications of research and analyses derived from shared information. 

In previous efforts, the EPA worked toward developing a process for grouping pharmaceuticals that occur and are likely 
to occur in drinking water, surface water and other media at low concentrations based largely upon statistical analyses of 
occurrence data for pharmaceuticals that have been found in water and other media in the United States. These analyses 
include summary statistics that are useful to assist in prioritization of these compounds. As such, these analyses could also 
assist the federal interagency workgroup with its activities. This work assignment will continue work to prioritize 
pharmaceuticals and support activities, as they are defined, by the federal interagency workgroup. 

Under work assignments #2-17 and #3-17, draft documents on the API universe and prioritization have been developed. 
This work assignment will provide a vehicle to finalize these documents. The information from these documents can 
potentially be used to prioritize monitoring activities, identify data gaps and focus research in support of the Office of 
Water's broader research coordination and strategy. 

E. QUALITY ASSURANCE 

Tasks 1 and 2 of this work assignment require the use of secondary data (i.e. existing data). Collection, use and 
analysis of data will be identical to the procedures described in the Supplemental Project Specific Quality Assurance 
Project Plan (SQAPP) completed under Section VI ofWA J- 2 -17, consistent with the Agency's Quality Assurance 
(QA) requirements, appending the Contract Level Quality Assurance Project Plan (QAPP). The project specific QA 
requirements must be addressed in the monthly progress reports as specified under Task 0, below. 

F. TASK DESCRIPTION 

Task 0 Prepare a work plan and Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work plan shall include 
a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the contractor's key assumptions on 
which staffing plan and budget are based, and qualifications of proposed staff. In addition, the workplan shall include 
the requirement that all electronic and information technology (EIT) and all EIT deliverables be Section 508 compliant 
in accordance with the policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 
subcontractors are outside the local metropolitan area, the contractor shall include information on plans to manage 
work and control costs. 

In addition, the contractor shall prepare a statement indicating that this W A is a continuation of W A 4-17. The 
workplan shall explain that collection, use and analysis of data in this work assignment will be identical to the 
procedures described in the SQAPP completed under Section VI of W A 2-17 and J.---l-+. This task also includes 
monthly progress and financial reports. The monthly progress report shall summarize activities conducted for the 
reporting period, and in a separate QA section, whether significant QA issues have been identified and how they are 
being resolved. Monthly financial reports must include a table with the invoice LOE and costs broken out by the tasks 
in this W A. The contractor shall immediately notify the Contract Level (CL COR) and W A COR if any changes to the 
tasks involving the collection and analysis of the data occur and prepare a SQAPP supplementing the Contract Level 
(QAPP) accordingly. Work on these tasks cannot proceed until the contractor receives the EPA CL COR's notification 
of approval. 

Work plan to EPA W ACOR 
Monthly Progress Reports 

Per Contract Requirements 
Per Contract Requirements 

Task 1 Finalization of the Universe of APis and Prioritization Approaches for Pharmaceuticals in Water 

The contractor shall finalize work (initiated under GSA-10F-0105J and continued under WA 2-17) on a draft summary 
report that describes the process for building the universe of active pharmaceutical ingredients (APis) in addition to 
describing various approaches for how these APis can be prioritized for monitoring activities and other research needs. 
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The report shall also contain discussions for how to define priority API groups (including screening and prioritization 
approaches from peer-reviewed literature). The WACOR anticipates that the draft report will be completed in iterations 
(5-10). Therefore, the EPA W ACOR anticipates providing comments for each report iteration, when completed. The 
contractor shall submit the draft report (iteratively) to the W ACOR for a series of reviews to be conducted by EPA 
management and others (as required by management). Compliance with Section 508 will be required based upon 
EP NOST managerial decisions regarding report distribution. 

Draft iterative report(s) 

Final report 

Three (3) weeks following receipt of each set of comments from the 
W ACOR - Complete 

Four ( 4) weeks following receipt of final comments from the W ACOR 
Five (5) weeks (if 508 compliance is required) following receipt of final 
comments from the WACOR 

Task 2 Support to the Federal Interagency Pharmaceuticals in Water (PIW) Workgroup Activities 

The contractor shall provide occurrence data and other information, as directed by the W ACOR, to support the 
Pharmaceuticals in Water (PIW) workgroup. It is anticipated that the workgroup activities will require access to 
occurrence information, statistical analyses, and other data collected and reports produced as part of this task order and 
may require additional data analyses by the contractor. Current areas of support include: 1) the creation of life cycle 
assessment diagrams for the workgroup's review and approval, 2) assistance to develop outreach material for the 
workgroup (including frequently asked questions (FAQs), and 3) maintaining the workgroup's website. The scope of 
workgroup activities will encompass a broad range of topics related to pharmaceuticals in water that may be of interest 
to any subset of agencies on the workgroup. In addition, the contractor shall record and distribute minutes for each 
workgroup meeting, to capture workgroup meeting proceedings and decisions. It is anticipated that the workgroup will 
not meet more than once quarterly (3 or 4 times/year). The contractor shall submit a draft of the meeting proceedings to 
theW ACOR for review. TheW ACOR shall provide comments to the contractor. The contractor shall finalize the 
meeting proceedings after incorporation of theW ACOR's review comments. Compliance with Section 508 will be 
required based upon EP NOST managerial decisions regarding workgroup product distribution. 

The contractor shall assume that 50% of the overall LOE hours will be required for the work outlined in this task. 

Delivery of support material to workgroup 

Draft meeting proceedings to the W ACOR 

Final meeting proceedings 

G. SCHEDULE OF DELIVERABLES 

Task Deliverable 
0 Work plan 

Monthly Progress Reports 
1 Final report 
2 Support material 

Meeting notes (draft) 
Final meeting notes 

H. LEVEL OF EFFORT ESTIMATES 

To be determined by W ACOR and depends on extent of 
workgroup request 

1 week following workgroup meeting 

1 week following receipt of comments from W ACOR 

Due to EPA # ofCouies 
Per Contract Electronic 
Per Contract Electronic 
4 weeks after comment receipt 1 
TBD 1 
1 week after meeting 1 
1 week after comment receipt 1 

EPA estimates that 470 professional hours will be required to complete the tasks outlined in this Performance Work 
Statement. 
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I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WACOR of any anticipated event 
involving support for a meeting, conference, workshop, symposium, retreat, seminar or training that may potentially 
incur $20,000 or more in cost during performance. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, room charges for official business, 
audiovisual use, light refreshments, registration fees, ground transportation and other expenses as defined by the 
Federal Travel Regulations. All outlays for conference preparation should be included, but the federal employee time 
for conference preparation should not be included. After notifying EPA of the potential to reach this threshold, the 
Contractor shall not proceed with the task(s) until authorized to do so by the Contracting Officer. 

J. TRAVEL 

Travel shall include three trips to Washington, DC for various planning and workgroup meetings and review of the 
analyses and reports with the W ACOR as described in the subtasks above. 

K. SPECIAL REPORTING REQUIREMENTS 

There are no special reporting requirements. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN 

Per contract requirements. 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 5-18 

A. TITLE: WATERSHED PRIORITIZATION ASSISTANCE 

B. PERIOD OF PERFORMANCE: From effective date through April 30, 2018 

C. WORK ASSIGNMENT COR: 

DOUGLAS J. NORTON (4503T) 
EPA Office of Water 
1200 Pennsylvania Ave NW 
Washington, DC 20460 
norton.douglas@epa.gov 
202-566-1221 

ALTERNATE WORK ASSIGNMENT COR: 

SHERA REEMS (4503T) 
EPA Office of Water 
1200 Pennsylvania Ave NW 
Washington, DC 20460 
reems.shera@epa.gov 
202-566-1264 

D. BACKGROUND: This Work Assignment will support EPA in assisting Recovery Potential Screening 

(RPS) and Healthy Watersheds (HW) efforts in states. Contractor-assisted RPS/HW support from EPA to 

states dates back to 2005 and has involved projects in many states during the past several years. Many 

additional projects in new states are anticipated during the coming years due to substantial increases in 

state priority-setting among watersheds as a state approach to impaired waters restoration and 

protection planning. 

Recovery Potential Screening (RPS) is a technical assessment method for systematically comparing 

relative restorability among many different impaired waters or watersheds based on multi-metric 

indices drawn mostly from landscape and monitoring data. The screening is usually performed to 

identify more restorable waters that are good candidates for restoration investments. The RPS method 

can be customized to a wide variety of comparative assessment and decision support uses. Healthy 

Watersheds Assessment (HW) is very similar in that it also compares large numbers of watersheds most 

often across whole states, using GIS data and methods identical to RPS. Whereas analyzing healthy 

watersheds is one of many purposes to which RPS can be applied for watershed analysis and 

comparison, HW is more specific to watershed health in particular; the two projects are currently being 

integrated. HW assessments draw from the same indicator data as RPS and use the same analytical 

protocols, tools and QA/QC. RPS/HW is applicable for setting priorities among 303(d) listed waters in 

watersheds, determining the prioritized schedule of Total Maximum Daily Load (TMDL) development, 



setting priorities for TMDL implementation, and developing other restoration strategies that can be 

optimized by careful consideration of restorability and its interplay with other factors. RPS/HW tools and 

data have already been utilized in 28 states and thoroughly documented in EPA websites (see 

www.epa.gov/rps www.epa.gov/hwp and www.epa.gov/wsio ). Among the recent uses of RPS/HW are 

prioritizing TMDL activities relative to the TMDL 10-year Vision implementation, including the 

assessment and protection of healthy watersheds. 

Most RPS/HW projects are comprehensive, multi-purpose statewide efforts in which EPA and the 

contractor facilitate identification of the state's intended uses of RPS/HW, identify appropriate metrics, 

gather and measure data, demonstrate RPS/HW techniques in state workshops, and transfer RPS/HW 

tools and data products. Projects also can be more narrowly defined, as in the multi-state 

demonstration of RPS/HW as a general framework for watershed prioritization intended to encourage 

development and implementation of effective state strategies for managing nitrogen and phosphorus 

pollution. Either or both types of project may require support under this Work Assignment. Because 

RPS/HW services are widely in demand, it is also efficient to develop multi-state or even national data 

and tools rather than repeat data and tool development one state at a time. For this reason, the Work 

Assignment also contains national data, assessment and tool development support to augment single 

state projects and make them more efficient. 

E. OBJECTIVE: The primary goal ofthis WA is to help EPA provide technical data, tools, and assistance 

to state water programs who need to systematically set priorities at a watershed level to guide their 

programs for best results. Below is a task list followed by descriptions of tasks under this Work 

Assignment that are designed to address this objective. Tasks 1, 2, and 3 constitute most of the level of 

effort, estimated by EPA as 20% Task 1, 30% Task 2 and 35% Task 3, with Tasks 0 and 4 as the remaining 

5% and 10% of the level of effort, respectively. The contractor shall provide RPS/HW support to EPA as 

described in the Tasks below. All deliverables must be in an electronic format supportable by EPA at the 

end of the period of performance for this Work Assignment. No hardcopy products are requested. 

F. QUALITY ASSURANCE: 

Tasks 2 and 3 in this work assignment requires the use of secondary data. Collection, use and analysis of 
data will follow to the procedures described in the Supplemental Project Specific Quality Assurance 
Project Plan (SQAPP) completed under Task 0 during WA 2-18 and used without need of update 
throughout WA 3-18 and 4-18, consistent with the Agency's Quality Assurance (QA) requirements, and 
appending the Contract Level Quality Assurance Project Plan (QAPP). The project specific QA 
requirements must be addressed in the monthly progress reports as specified under Task 0, below. In a 
monthly progress report, the contractor shall provide a QA section to describe this work assignment 
compliance to the project-specific QAPP, what additional project-specific QA issues have occurred and 
how these have been addressed. Description of QA compliance must be provided in the final monthly 
report of this work assignment. WA 5-18 involves no changes in use of secondary data or methods and 
the existing SQAPP remains fully applicable for Option Period 5 efforts. 

G. TASK DESCRIPTION: 

TASK 0: Work Plan, SQAPP and Monthly Progress Reports (5% of effort) 



The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 

subcontractors are outside the local metropolitan area, the contractor shall include information on plans 

to manage work and control costs. 

The contractor shall not develop a new SQAPP because the SQAPP developed in Option 2 is appropriate, 

because the task and nature of work for this WA continuation is virtually unchanged. Should any 

unexpected need to update the SQAPP arise during option year 4, the necessary update shall be 

described and issued through and work assignment amendment. 

This task also includes monthly progress and financial reports. The monthly progress report shall 

summarize activities conducted for the reporting period, and in a separate QA section, whether 

significant QA issues have been identified and how they are being resolved. Monthly financial reports 

must include a table with the invoice LOE and costs broken out by the tasks in this WA. The contractor 

shall immediately notify the Contract Level COR (CLCOR) and WACOR if any changes to the tasks 

involving the collection and analysis of the data occur and prepare a new SQAPP supplementing the 

Contract Level QAPP accordingly. 

Deliverables: Work plan, and monthly progress and financial reports 

TASK 1: RPS/HW Project Kickoff, Webinars and Workshops (20% of effort) 

The contractor shall support RPS/HW project initiation and workshop or webinar activities as generally 

described on the RPS website. Supporting a state RPS/HW project may involve conducting a workshop 

(onsite), a webinar (remote), and/or developing a screening analysis product (see also Task 3). It is the 

purpose of the kickoff scoping to determine the type of RPS/HW support to be provided and identify 

whether it will involve a workshop, a webinar, an analysis or a combination of these. Under this task, 

the contractor shall support kickoff scoping, webinars or workshops for up to 10 projects, including a 

maximum of 5 workshops. 

Whereas EPA does not anticipate the contractor's support to any individual workshop incurring $20,000 

in cost, the contractor shall immediately notify the EPA Contracting Officer, Contract Level Contracting 

Officers Representative and Work Assignment Contracting Officer's Representative if it anticipates 

support to such event reaching this cost. Event expenses are all direct and indirect costs paid by the 

government and include any associated authorized travel and per diem expenses, room charges for 

official business, audiovisual use, light refreshments, registration fees, ground transportation and other 

expenses as defined by the Federal Travel Regulations. All outlays for workshop preparation should be 

included, but the federal employee time for workshop preparation should not be included. After 

notifying EPA of the potential to reach this threshold, the Contractor shall not proceed with the task(s) 



until authorized to do so by the Contracting Officer. 

The EPA WACOR initiates kickoff scoping for each specific state or other client through written technical 

direction to the contractor. The Contractor then arranges and carries out project kickoff scoping to 

recommend an approach to the WACOR. The kickoff phase shall involve EPA, contractor and state 

participants in: 

One to two conference calls and supporting email dialogue to determine scope of the project; 
Development of scoping summary notes that identify the RPS/HW project purpose(s), topics and 
metrics of specific interest, and recommended support approach; and 
Follow-up communications with WACOR as needed to approve the approach. 

In cases where an RPS/HW workshop is part of the recommended support approach, the contractor 
shall organize and support the workshops in the following manner: 

Coordinate optimum scheduling and state onsite facility arrangements; 
Prepare agenda, handouts and presentation materials; 
Arrange travel for one or two RPS/HW experts (one geospatial) to a state hosted location; 
Facilitate the workshop, including compiling possible RPS/HW applications of interest to the 
state, providing hands-on training, and identifying relevant recovery potential metrics, data, and 
screening products; 
Develop a meeting summary product and transfer contractor-generated materials to the 
WACOR and the state. 

Workshops are not automatically always part of the RPS/HW support project assistance, such as when a 
state's request is simple and narrow in scope and the state possesses some expertise in watershed 
screening and comparison with RPS/HW or other tools. These types of support may be provided 
through conference calls and webinars. The contractor shall support webinar-assisted projects by: 

Hosting the webinar and communicating with participants about schedule and agenda; 
Developing any RPS/HW materials needed in advance of the webinar; 
Developing a webinar summary product and transferring contractor-generated materials to the 
WACOR and the state. 

As all 50 states and larger river basins have recently been given the opportunity to receive RPS/HW 

support from EPA by the development of more universally available data and tools, the final list of the 

states to be supported under this task cannot be specified at this time. However, CO and AL have 

already requested support, and kickoff scoping on each of these will be able to determine the specific 

type of support and choose among workshops, webinars and analytical projects as the appropriate 

method. More state and river basin requests are to be expected and will be communicated to the 

contractor through written technical direction from the WACOR. WA 5-18 specifically adds 

workshop/webinar and other support to more state projects involving lA, KS, and PA to the states 

mentioned above, but does not materially change the scope of work. Additional state-specific or multi

state projects (e.g., involving interstate collaboration on a common river basin or other area of joint 

concern) may be required. The specific states and/or multi-state river basins to which this support is 

directed will be communicated to the contractor through written technical direction. 



Deliverables: Project kickoff scoping, workshop/webinar prep materials, workshop/webinar summary 

materials 

TASK 2: Recovery Potential Metrics Compilation (30% of effort) 

The primary form of data used in RPS/HW support is indicator measurements on a watershed basis, and 

thus compiling and analyzing indicator values is central to every RPS/HW project. Basically, watershed 

indicators shall be compiled on a project-specific (e.g., state-specific) scale or, where nationally 

consistent data sources are available, on a national scale to cover numerous states' watersheds with 

maximum efficiency. Both approaches are covered under this Task. 

EPA has developed a Watershed Index (WSI) and national library of watershed indicators that provide a 

major source of indicators for RPS/HW projects on individual states or other areas. The contractor shall 

develop and nationally measure up to 100 additional indicators for addition to the WSI indicator data. 

Each indicator will be either assigned by the WACOR, or recommended by the contractor and approved 

by the WACOR, in written technical direction. Compilation of each indicator shall involve development 

of EPA's required metadata documentation, as well as related information routinely compiled in the WSI 

indicator tables. 

On a project-specific level, the contractor shall also compile indicators for use in RPS/HW projects. 

Many indicators shall come from the WSI with no additional processing needed, but others will be 

available only from state and affiliated sources and will require additional compilation effort to be 

brought into the same format as the WSI indicators for RPS/HW usage. The total number of project

specific indicator additions cannot be predicted with certainty at this time, but may average around 20 

indicators per project. 

In both national-scale and state-scale activities under this task, the contractor shall ensure that the 

compiled indicator data are processed into and/or compatible with the local RPS/HW tools as well as 

online RPS/HW tools that will be utilized in the screening analyses. 

Deliverables: Nationally measured indicator data, project-specific data and tools, documentation 

TASK 3: RPS/HW Analysis and Tech Transfer Support (35% of effort) 

Most RPS/HW support is expected to involve some degree of contractor screening analysis as expert 

assistance to the state. The most common type of project is likely to be a statewide screening and 

comparison of watersheds, based on a specific theme of interest (e.g., a common pollutant of concern; a 

set of watersheds of specific value or interest; a set of restoration or healthy watersheds protection 

options in need of a strategy and priority order). This task is likely to involve the highest level of effort 

among this WA's tasks. 



Task 3 follows naturally from Task 1's kickoff scoping component when the scoping reveals the state 

needs a specific form of RPS/HW analysis and its products in support of its watershed planning and 

prioritization needs. In some cases, the kickoff scoping may determine that the state wishes to do all its 

analysis unassisted and would prefer only data and a workshop or webinar on its basic usage. In most 

cases, however, states are expected to want and need expert analytical help from EPA and the 

contractor shall provide this help in the form of technical products of the screening projects carried out 

under this task. Task 3 support products may include a workshop or webinar, or may be carried out 

without either- as determined by the kickoff scoping and subsequent discussions between the states 

and the WACOR. See Task 1 for more about the scoping, webinars, or workshops and specific states 

named. 

The EPA WACOR initiates an RPS/HW analysis project for a specific state or other client through written 

technical direction to the contractor. The contractor shall then design a summary of the approach to be 

taken to the analysis, and validates this with the WACOR and the state participants. The contractor shall 

then carry out the analysis involving the RPS scoring tool or equivalent tool, and shall generate a state 

custom RPS tool and deliver RPS/HW tool copies of specific screening runs that are completed. The 

contractor shall also generate individual maps, rank-ordered tables, and bubble plot graphics as visual 

bypro ducts of the screening analyses. Ultimately, each project should yield analytical results that meet 

the state's request, and these results shall be summarized by the contractor in a brief summary 

document that can be transmitted to EPA and the state requestor. Upon project completion, the 

contractor shall organize and transmit the project summary, RPS/HW tool files, and related visuals to 

the EPA WACOR and the requestor. 

Assistance projects may vary in size as approved by the WACOR, but are expected to generally involve 

50 to 100 hours of effort to complete (not counting scoping, workshops or webinars, if also involved). A 

minimum of 5 RPS/HW support projects is expected under this task. 

Deliverables: RPS/HW support project design, data files, descriptive summaries 

TASK 4: Recovery Potential Tools and Methods Improvements (10% of effort) 

This Task covers contractor support for specific RPS/HW tools/methods improvements authorized by the 

WACOR only through written Technical Direction. A variety of RPS/HW tools and information resources 

have been developed over the years to assist state RPS/HW users. Needs to revise and improve 

RPS/HW tools may arise from time to time, and whereas the need to update a tool or method can be 

anticipated, the specifics cannot be predicted in advance. Thus, this task describes the main areas of 

potential improvements at a general level of detail with clarifying details to be provided through 

Technical Direction that will clarify the details in one or more of the general topic areas discussed below: 

A. Website revisions 



The contractor shall support changes as required by the EPA WACOR to correct or improve website 

content or functionality, if user feedback to EPA reveals any such needs. The RPS/HW website and the 

WSIO website contain a variety of technical tools and data designed to help states assess and compare 

the restorability of their impaired waters. These resources include but are not limited to: screening 

methodology directions, recovery potential indicators lists, indicator reference sheets, a recovery 

literature database, results plotting tools, index calculation tools, screening project reports and papers, 

and links to related tools from other websites. If directed, the contractor shall develop content updates, 

replacements or additions to the website in formats that can be reviewed and approved by the EPA 

WACOR and then transferred to the EPA website by the WACOR or other qualified editor. Note that, 

since EPA's adoption of the Drupal content management system for its websites, the contractor shall 

potentially still support content development and delivery of web resources as described above, but will 

not be tasked to directly edit or modify the EPA website. 

B. Tool enhancements 
Example tools include the RPS/HW auto-scoring spreadsheet and ArcGIS (Geographic Information 

System) processing methods or tools developed for measuring RPS/HW indicators. If directed, the 

contractor shall improve the functionality of the recovery potential scoring spreadsheet, the results 

plotting program, or other existing or new RPS/HW tools that will help RPS/HW users calculate and 

display their own recovery potential screening results. The most likely assignment to anticipate under 

this task is to update the RPS/HW scoring spreadsheet tool. 

C. Information resources improvements 
Examples of RPS/HW information resources include recovery potential indicators, indicator reference 

sheets, and the Restoration and Recovery Literature Database (see website). The contractor shall 

continue adding to the content of existing and/or new indicators and their related indicator reference 

sheets if directed. The enhancements may include adding more bulletized excerpts from technical 

publications, measurement technique options for each indicator, and specific URL hot links to commonly 

available data sources. The contractor shall also incrementally add to the Restoration and Recovery 

Literature Database, by adding papers used and referenced in the indicator reference sheets; additional 

papers may be provided by the EPA WACOR or found by the contractor if requested by the WACOR 

through technical direction to search the technical literature and other sources. The most recent version 

of the Database shall be updated prior to the end of the WA project period. 

D. Methodology improvements 
The contractor shall revise and improve specific components of the screening methodology if directed. 

Examples of methodological components that may be selected for improvement are: brief written 

directions for correlation analysis among the indicators; a brief written approach for weighting 

indicators; a brief written account of statistical applications that could be used with screening results; 

and, other small methodological components that can be improved. 

Deliverables: Updated RPS/HW tool versions and supporting documentation 

H. SCHEDULE OF DELIVERABLES: 



Task Deliverable 

TaskO 

0.1 

0.2 

Task 1 

1.1 

1.2 

1.3 

1.4 

Task 2 

2.1 

2.2 

Task 3 

3.1 

3.2 

3.3 

Task4 

4.1 

4.2 

Work Plan 

Monthly Reports 

Project kickoff scoping 

Pre-workshop package 

Workshops (5) and webinars 

Workshop summary materials 

National indicator data/ 

metadata (30) 

Project-specific data/ 

metadata (5) 

Support projects (5) design 

Support project summary 

Support project tools and data 

Updated RPS/HW tool file 

Updated RPS/HW tool 

documentation 

I. LEVEL OF EFFORT ESTIMATES: 

Due to EPA No of Copies/Medium 

Per Contract requirements 

Per contract requirements 

<30 days of WACOR TD 

<30 days of scoping 

As directed by the EPA WACOR 

<15 days after event 

As directed by the EPA WACOR via TD 

As directed by the EPA WACOR via TD 

<30 days of WACOR TD 

<90 days of WACOR TD 

<90 days of WACOR TD 

As directed by the EPA WACOR via TD 

As directed by the EPA WACOR via TD 

Electronic file 

Electronic file 

Electronic file 

Electronic file 

N/A 

Electronic file 

Electronic file 

Electronic file 

Electronic file 

Electronic file 

Electronic file 

Electronic file 

Electronic file 

EPA estimates that 1030 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

J. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, Project Officer and Work 
Assignment Manager of any anticipated event involving support for a meeting, conference, workshop, 
symposium, retreat, seminar or training that may potentially incur $20,000 or more in cost during 
performance. Conference expenses are all direct and indirect costs paid by the government and include 
any associated authorized travel and per diem expenses, room charges for official business, audiovisual 
use, light refreshments, registration fees, ground transportation and other expenses as defined by the 
Federal Travel Regulations. All outlays for conference preparation should be included, but the federal 
employee time for conference preparation should not be included. After notifying EPA of the potential 
to reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the 
Contracting Officer. Contractor is not expected to approach or exceed this cost in routine RPS/HW 
workshops, which are small and of short duration. 



K. TRAVEL: Contractor travel will be necessary in the completion of this WA's tasks. An estimated 8 

person-trips averaging two nights each is anticipated. 

For planning purposes these trips (some planned destinations may change) shall include: 

Madison, WI to Washington DC (2) 

Madison, WI to Atlanta GA (2) 

Madison, WI to Denver CO (2) 

Madison, WI to Shepherdstown, WV (2) 

Madison, WI to Birmingham, AL (1) 

Madison, WI to Kansas City, KS (1) 

Travel to the destinations listed will require approval of the WACOR per contract requirements. If 

destinations change the contractor will be notified by the WACOR and new destinations provided as 

needed through written technical direction. 

L. SPECIAL REPORTING REQUIREMENTS: N/A 

M. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements 
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PERFORMANCE WORK STATEMENT 
CADMUS CONTRACT #EP-C-12-023 

WORK ASSIGNMENT# 5 -19 

A. Title: Health Effects Screening Approaches and Human Health Benchmarks for 
Pharmaceuticals 

B. Period of Performance: May 1, 2017 through April30, 2018 

C. Work Assignment Contracting Officer's Representative (W ACOR) 
Shamima Akhter 
Office of Science and Technology, MC 4304T 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone: (202) 566-1341 
Email: akhter.shamima@epa.gov 

Alternate Work Assignment Contracting Officer's Representative (A WACOR) 
Jamie Strong 
Office of Science and Technology, MC 4304T 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Telephone#: 202-566-0056 
Email: strong.jamie@epa.gov 

D. BACKGROUND 

Pharmaceuticals have been discovered in this nation's ambient waters, wastewater, and drinking 
water at very low levels. EPA has a strategy to respond to this issue, including improving science 
through research, improving public understanding, identifying partnership opportunities, and 
taking regulatory action when appropriate. There are thousands of pharmaceuticals on the market 
today and still more that are approved daily. This creates a challenge for the Agency since most 
of these compounds do not have environmentally relevant data or publically available health 
effects data. Therefore, as a part of our strategy, EPA is examining ways to screen a broad range 
of pharmaceuticals based upon health benchmark indicators, structure similarities, class of 
compound, etc. 

In December 2008, EPA sponsored a National Academy of Sciences (NAS) workshop where 
experts were brought together to provide input on possible prioritization and risk assessment 
approaches for pharmaceuticals. This work assignment is follow-up work resulting from the 
workshop. 

Also, due to continued interest in the potential risks to public health caused by the occurrence of 
pharmaceuticals in sources of drinking water and, in some cases, finished drinking water, four 
(4) Federal agencies (including the EPA) signed a Memorandum of Understanding agreement 
which will improve coordination and collaboration on issues related to pharmaceuticals in water. 
Under this agreement, Federal agencies will share scientific data and information and coordinate 
potential future research on the presence of pharmaceuticals in water, their sources and potential 
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health effects. In addition, one of the main actions resulting from this agreement is development 
of a formal interagency workgroup comprised of representatives from the four participating 
Federal agencies and other Federal agencies with responsibilities to address issues related to the 
occurrence of pharmaceuticals in drinking water and sources of drinking water. The workgroup 
will provide a forum to exchange information on health effects (such as pharmaceutical 
biological activity and toxicology) and occurrence (sources, fate and transport) of 
pharmaceuticals in drinking water as well as provide a way to facilitate interagency consultation 
on implications of research and analyses derived from shared information. Although the 
direction that the workgroup will take is uncertain, the analyses, reports and data collected under 
this work assignment could help to facilitate the path of the Federal interagency workgroup's 
activities. Therefore, the contractor should be prepared to support the EPA W ACOR when 
necessary. 

In a series of previous work assignments under a different contract vehicle (W A# 1-03, 2-03 and 
3-03 with Tox Services LLC), a draft paper was developed. During this current work 
assignment, the draft paper will be finalized and published (depending upon journal acceptance). 
It provides a vehicle to further develop and refine a process for screening pharmaceuticals based 
on health benchmark indicators and applying this process to four pilot groups of pharmaceuticals 
using health effects data from the Food and Drug Administration (FDA). This process should 
allow EPA to screen out as well as prioritize groups of compounds. 

As part of this work, EPA has evaluated several screening/prioritization approaches and 
performed calculations of margin of exposure (MOE) values to compare to screening Reference 
doses (s-RfDs) and screening Maximum Recommended Safe Doses (s-MRSDs); compared these 
health measures to the third Contaminant Candidate List (CCL3) results for severity and potency 
attributes; and compared calculations (s-RfD, s-MRSD, MOE) for each of the 4 groups of drugs; 
and compared these results to other approaches from the peer-reviewed literature. As necessary, 
EPA will continue to investigate other prioritization approaches to develop a prioritization 
process for groups of compounds and include this information in the paper. 

Based on EPA's evaluation of various prioritization approaches and health effects data for the 4 
groups of drugs, it was determined that this data could be used to develop human health 
benchmarks that could aide in prioritizing groups of pharmaceuticals for research. Under 
W A#3-19, benchmarks for 22 pharmaceuticals were developed. Under this work assignment, the 
contractor shall develop human health benchmarks, based on health data from FDA, for a select 
group of pharmaceuticals (approximately 20) which have been found in water or selected as 
priority contaminants in water. 

E. QUALITY ASSURANCE 

Tasks 2, 3 and 4 of this work statement require the use of secondary data (i.e. existing data). 
Collection, use and analysis of data will be identical to the procedures described in the 
Supplemental Project Specific Quality Assurance Project Plan (SQAPP) completed under Task 0 
of W A 2-19 and 3-19 consistent with the Agency's Quality Assurance (QA) requirements, 
appending the Contract Level Quality Assurance Project Plan (QAPP). The project specific QA 
requirements must be addressed in the monthly progress reports as specified under Task 0, 
below. 
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F. TASKS DESCRIPTION 

Task 0 Prepare a work plan and Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The 
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for 
each task, the contractor's key assumptions on which staffing plan and budget are based, and 
qualifications of proposed staff. In addition, the workplan shall include the requirement that all 
electronic and information technology (EIT) and all EIT deliverables be Section 508 compliant 
in accordance with the policies referenced at http://www.epa.gov/accessibility/. If a 
subcontractor(s) is proposed and subcontractors are outside the local metropolitan area, the 
contractor shall include information on plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this W A is a continuation of 
W A 4-19. The workplan shall explain that collection, use and analysis of data in this work 
assignment will be identical to the procedures described in the SQAPP completed under task 0 of 
W A 4-19. This task also includes monthly progress and financial reports. The monthly progress 
report shall summarize activities conducted for the reporting period, and in a separate QA 
section, whether significant QA issues have been identified and how they are being resolved. 
Monthly financial reports must include a table with the invoice LOE and costs' broken out by the 
tasks in this W A. The contractor shall immediately notify the Contract Level COR (CL COR) 
and W A COR if any changes to the tasks involving the collection and analysis of the data occur 
and prepare a SQAPP supplementing the Contract Level (QAPP] accordingly. Work on these 
tasks cannot proceed until the contractor receives the EPA CL COR's notification of approval. 

Deli verables: 
Work plan & monthly progress & financial reports submittal In accordance with 

Contract requirements 

Task 1 - Revisions to Final Draft Paper on Approaches to Screening (based on health 
effects) 

After the receipt of comments on the draft paper from the EPA WACOR, the contractor shall 
revise the draft pharmaceutical paper based on the EPA W ACOR' s comments and submit the 
revised draft to the EPA WACOR for review. After receipt of the EPA WACOR's comments (if 
any), the contractor shall address these comments and submit the newly revised version to the 
EPA WACOR for a second review. If the EPA WACOR has no comments, this version will 
serve as the final paper. EPA's decision on distribution will determine if the contractor is 
required to develop a 506 compliant version of the final paper. For planning and resource 
estimate purposes, the contractor shall assume the need for a 508 compliant version. 

Deli verables: 
First revised draft paper 

Second revisions to draft (if any) 

2 weeks following receipt of EPA 
WACOR's comments 

2 weeks following receipt of EPA 
WACOR's comments 
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Final paper 2 weeks following receipt of EPA 
WACOR's comments 
3 weeks if 508 compliance is required 

Task 2 - Development of Human Health Benchmarks 

The contractor shall analyze health data from pharmacology profiles supplied by FDA and other 
supplemental data from peer-reviewed journals and make recommendations to the EPA W ACOR 
as to whether human health benchmarks can be developed from the data. (The EPA W ACOR 
will provide literature searches for each chemical of peer reviewed journals to the contractor.) 
The contractor shall create a table that will include a breakdown (study type,# of animals, dose 
levels, study duration, No Observed Adverse Effect Level (NOAEL), Lowest Observed Adverse 
Effect Level (LOAEL) (if identified), other information relevant to the evaluation of the study) 
of each study included in the pharmacology profile and any peer-reviewed studies for each 
chemical and indicate whether the study would support development of a human health 
benchmark for that chemical. Upon completion, the contractor shall submit the table to the EPA 
WACOR. 

The EPA W ACOR shall review the table of information and discuss the findings with the 
contractor. At the EPA W A COR's direction, the contractor shall develop draft human health 
benchmarks for chemicals that have been determined to have adequate health data. The 
contractor shall carefully document (using a systematic narrative format) details of the criteria 
used to select the critical study, uncertainty factors, relative source contribution, and values such 
as, body weight and drinking water consumption rates. The contractor shall submit the draft 
benchmarks and the narratives to the EPA W ACOR for comment. Following the EPA 
W A COR's review, the EPA W ACOR shall submit the draft benchmarks and the narratives to the 
contractor for finalization. 

For guidance, the contractor shall refer to the human health benchmarks home page 
(http://iaspub.epa.gov/apex/pesticides/f?p=HHBP:home) that EPA's Office of Water developed 
for pesticides. Using the fact sheet prepared for the human health benchmarks for pesticides as 
a reference, the contractor shall prepare a fact sheet for the human health benchmarks for 
pharmaceuticals (HHBPhs). An example of the fact sheet can also be found at 
http:/ /iaspub.epa. gov /apex/pesticides/f?p=HHBP:home. 

Deli verables: 
Table of Studies to EPA W ACOR 
for review 

Discussion of Findings w/ EPA W ACOR 

Draft HHBPhs and documentation of 
the development process 

2 weeks following analysis of pharmacology 
profiles and receipt of literature search 
results from the EPA W ACOR 

1 week after delivery of the Table of Studies 
to the EPA W ACOR 

3 weeks following the discussion of findings 
with the EPA W ACOR 
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Finalization of benchmarks and narratives 2 weeks following receipt of EPA 
WACOR's comments 

Draft Fact Sheet 1 week after finalization of benchmarks and 
narratives 

Final Fact Sheet 1 week following receipt ofEPA WACOR's 
comments 

Task 3 - Publication of Paper 

As directed by the EPA WACOR, once the paper has been finalized(in Task 1) and undergone an 
internal EPA/Office of Water review process, the contractor shall prepare the final paper for 
submission to peer reviewed journals (up to five (5), all determined by the EPA W ACOR) and, 
if accepted, for journal publication. EPA will be responsible for any associated journal fees. The 
contractor shall prepare the document according to the respective journal's formatting and 
submission requirements. These requirements will be provided to the contractor by the EPA 
W A COR. If the paper is accepted for publication and if necessary, the EPA W ACOR will 
provide review comments from the journal to the contractor. After discussing the comments 
with the EPA WACOR, the contractor shall incorporate comments (as appropriate) and submit 
the revised paper to the EPA W A COR. It is anticipated that this process may include more than 
one round of comments from the journal resulting in additional rounds of revisions by the 
contractor. 

Deli verables: 
Submission of publication-ready paper 
toEPA WACOR 

Dependent upon individual 
and/or journal's requirements & 
deadlines 

Task 4- Support to Federal Interagency Pharmaceuticals in Water (PIW) Workgroup 

As directed by the EPA W ACOR, the contractor shall submit health effects data and other 
information to the EPA WACOR to support activities of the PIW workgroup. It is anticipated 
that the workgroup activities will require access to health effects information and other data 
collected and reports produced as part of this work statement and may require additional data 
analyses by the contractor. The scope of workgroup activities will encompass a broad range of 
topics related to pharmaceuticals in water that may be of interest to any subset of agencies on the 
workgroup. It is anticipated that the workgroup will not meet more than once quarterly (3 or 4 
times/year). As directed by the WACOR, the contractor shall support the workgroup. The EPA 
W ACOR will provide workgroup support requests (to include requests for previously-collected 
health effects information and other analyses or data collected; also to include any new analyses 
within reasonable resource allocations) to the contractor. For planning and resource estimate 
purposes, the contractor shall assume 25% of the LOE will be required for this task. 

Deli verables: 
Response to workgroup requests 

each written technical direction. 
G. SCHEDULE OF DELIVERABLES 

A proposed due date will be provided by EPA in 
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Task Deliverable Due to EPA #of Co_uies 
0 Work Plan Per Contract Requirement Electronic 

Monthly Report Per Contract Requirement Electronic 

1 Revised Paper 2 weeks after receipt of 1 
EPA W ACOR comments 

Second Revision 2 weeks after receipt of 1 
EPA W ACOR comments 

Final Paper 2 weeks after receipt of 1 
EPA W ACOR comments 
(3 weeks if 508 compliance is required) 

2 Table of Studies 2 weeks following FDA & 1 
published literature data review 

Findings Discussion 1 week after delivery of Table 1 
of Studies to W ACOR 

Draft HHBPhs 3 weeks after discussion 1 

Final HHBPhs 2 weeks after receipt of W ACOR 1 
comments 

Draft Fact Sheet 1 week after finalization of HHBPhs 1 

Final Fact Sheet 1 week after receipt of W ACOR 
comments 1 

3 Paper Publication Submission of paper 1 

4 Response to PIW 
Workgroup requests As indicated in technical direction 1 

H. LEVEL OF EFFORT ESTIMATES 

EPA estimates that 365 professional hours will be required to complete the tasks outlined in this 
Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and W A COR of 
any anticipated event involving support for a meeting, conference, workshop, symposium, 
retreat, seminar or training that may potentially incur $20,000 or more in cost during 
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performance. Conference expenses are all direct and indirect costs paid by the government and 
include any associated authorized travel and per diem expenses, room charges for official 
business, audiovisual use, light refreshments, registration fees, ground transportation and other 
expenses as defined by the Federal Travel Regulations. All outlays for conference preparation 
should be included, but the federal employee time for conference preparation should not be 
included. After notifying EPA of the potential to reach this threshold, the Contractor shall not 
proceed with the task(s) until authorized to do so by the Contracting Officer. 

J. TRAVEL 

Travel shall include two trips to Washington, DC for various planning and workgroup meetings 
and review of the analyses and reports with theW ACOR as described in the subtasks above. 

K. SPECIAL REPORTING REQUIREMENTS 

There are no special reporting requirements. 

L. QUALITY ASSURANCE PERFORMANCE SURVEILLANCE PLAN: 

Per Contract Requirements 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 5-21 

A. TITLE: Technical Support for the final regulation "Use of Lead Free Pipes, Fittings, Fixtures, Solder and 

Flux for Drinking Water" 

B. PERIOD OF PERFORMANCE: May 1, 2017 through April30, 2018 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Michael Goldberg 
OW/OGWDW/SRMD (4607M) 
1200 Pennsylvania Ave. N.W. 
Washington, DC 20460 
(202) 564-1379 
(202) 564-3758 (fax) 
goldberg.michael@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (AWA COR): 

Russ Perkinson 
OW/OGWDW/SRMD (4607M) 
1200 Pennsylvania Ave. N.W. 
Washington, DC 20460 
(202) 564-4901 
(202) 564-3758 (fax) 
perkinson.russ@epa.gov 

D. BACKGROUND: 

The Reduction of Lead in Drinking Water Act was enacted on January 4, 2011 to amend Section 1417 of 
the Safe Drinking Water Act (SDWA or Act) regarding the use and introduction into commerce of lead 
pipes, plumbing fittings or fixtures, solder and flux. The Act established a prospective effective date of 
January 4, 2014, which provided a three-year timeframe for affected parties to transition to the new 
requirements. The Community Fire Safety Act of 2013 further amends Section 1417 to exempt fire 
hydrants. EPA in December of 2013 developed a summary document of answers to frequently asked 
questions that is intended to help the public understand the statutory requirements of the two pieces of 
legislation. To further clarify and refine these statutory requirements in a new rulemaking, EPA 
published a proposed rule on January 17, 2017. The Federal Register Notice is available at: 
https://www.federal register.gov /docu ments/2017/01/17/2017 -00743/use-of-lead-free-pipes-fittings
fixtu res-solder-and-flux-for-d ri n king-water 



The purpose ofthis work assignment is to support EPA's clarifications and extensions to the RLDWA in 

the rulemaking: "Use of Lead Free Pipes, Fittings, Fixtures, Solder and Flux for Drinking Water." The 

work outlined in this work assignment is a continuation ofthe efforts initiated in WA 0-08, 1-08, 2-21, 3-

21, and 4-21 and supports this new EPA Reduction of Lead in Drinking Water Implementation 

Rulemaking by providing the Agency with cost assessment, rulemaking support documents, comment 

summary and response documents, and other technical assistance. 

E. QUALITY ASSURANCE: 

Tasks 1, 2, 3, 4, and 5 of this work assignment requires the use of secondary data. Collection, use 

and analysis of data will be identical to the procedures described in the Supplemental Project Specific 

Quality Assurance Project Plan (SQAPP) completed and approved by EPA under Task 0 of WA 0-08. 

This is consistent with the Agency's Quality Assurance (QA) requirements. In the monthly progress 

report, the Contractor shall address the QA requirements outlined under Task 0, below. EPA has 

determined that this approved SQAPP is appropriate for the tasks outlined in this Performance Work 

Statement. Based on this determination, the contractor is not required to modify the approved 

SQAPP for this action. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 

subcontractors are outside the local metropolitan area, the contractor shall include information on 

plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 

0-08, 1-08, 2-21, 3-21 and 4-21. The workplan shall explain that collection, use and analysis of data 

in this work assignment will be identical to the procedures described in the SQAPP completed under 

task zero of WA 0-08. This task also includes monthly progress and financial reports. The monthly 

progress report shall summarize activities conducted for the reporting period, and in a separate QA 

section, whether significant QA issues have been identified and how they are being resolved. 

Monthly financial reports must include a table with the invoice LOE and costs' broken out by the 

tasks in this WA. The contractor shall immediately notify the Contract Level COR (CL COR) and WA 

COR if any changes to the tasks involving the collection and analysis of the data occur and prepare a 



SQAPP supplementing the Contract Level (QAPP] accordingly. Work on these tasks cannot proceed 

until the contractor receives the EPA CL COR's notification of approval. 

Task 1: Updating the Costing Data and Analyses 

The contractor, upon receiving technical direction from the EPA WACOR, shall update the costing 

data and analysis that was conducted in WA 2-21, 3-21, and 4-21 under this contract. The EPA 

WACOR will be supplying the contractor with a set of questions and comments on the analysis 

documentation that was produced under the previous work assignment for the proposed rule. The 

analyses shall be updated based on the EPA WACOR comments. Changes to the analyses may be 

informed by new information supplied during the public comment period for the proposed rule, 

more recently available information, anticipated changes based on management input from the 

proposed regulation or other factors. Specific areas that may change include: the number of firms, 

amount of production and business projections for the industry; the cost for labeling plumbing 

product packages and marking the plumbing products themselves; the cost of self and third party 

certification; and, the national level cost estimates for labeling and certification for both potable and 

non-potable. 

Once the EPA WACOR provides revisions and/or comments to the contractor, the contractor shall 

incorporate the changes into the cost analysis spreadsheets. 

Under this task, the cost analysis spreadsheets may also need to be revised further in response to 

public comments, changes in the technical data, comments from OW management, and agency 

workgroup members, as well as changes to the proposed rule regulatory options and/or technology 

efficacy results. These changes are expected to occur in several waves as the final rule moves though 

the agency review process. All changes will be given to the contractors by written Technical 

Direction. After each set of significant revisions initiated by technical direction, the contractor shall 

supply that spreadsheet to the EPA WACOR for further review. 

The cost analysis and documentation shall be due at the time of the Administrator's Signature of the 

final regulations "Use of Lead Free Pipes, Fittings, Fixtures, Solder and Flux for Drinking Water," 

currently anticipated to be in Winter- Spring 2018. 

Deliverables: For work planning purposes, up to 2 draft cost analysis spreadsheets may be required. 

The contractor should assume three iterations of each draft document: 2 drafts and 1 final draft. 

Task 2 - Development of new economic costing methodologies 

It may be necessary to make significant changes and updates to the existing costing methodology or 

databases, and explore new types of analysis. The exact nature and timing of these changes cannot 

be foreseen at this time. The contractor shall make significant changes to existing methodology or 

databases or exploration of new lines of inquiry by following the process outlined below: 



(1) The EPA WACOR will issue written technical direction to the contractor to produce a short 

memorandum, table, or PowerPoint outlining the details of the new analysis required. The length of 

the document is expected to be less than 5 pages unless otherwise specified. 

(2) The EPA WACOR will issue written technical direction to the contractor once they have reviewed 

the document and a determination is made as to whether to move forward with the changes to 

existing methods or data or conduct a new analysis. If determined by EPA that new work should be 

conducted then the technical direction will include any EPA changes to the contractor's proposed 

approach and specific deadlines for completion of the work. 

Deliverables: Although a precise number of these potentially significant changes to the existing 

methodology or databases, and/or explorations of new types of analysis cannot be given at this time, 

EPA expects that 2 significant changes to the existing methodology or databases, and new types of 

analysis will be required. The general time frame for the new analysis "scoping" deliverables will be 

on the order of 7 days after issuance of technical direction. 

Task 3: Revisions to the Technical Support Document 

Under this task, the contractor, based on written technical direction from the EPA WACOR, shall 

revise the proposed rule Technical Support Document that was completed under WA 4-21 for use in 

supporting the final rule. 

The TSD shall contain the further assessment of the three proposed rule options and possibly other 

options which may be hybrids of the proposed options or new scenarios to be determined through 

the EPA Office of Water final rule process. These primary options will be defined by written Technical 

Direction. 

Once the EPA WACOR provides revisions and/or comments to the contractor, the contractor shall 

incorporate the changes into the draft TSD report chapters. 

Under this task, the TSD report chapters may also need to be revised further in response to public 

comments, changes in the technical data, comments from OW management, and agency workgroup 

members, as well as changes to the regulatory options from those of the proposed rule and/or 

technology efficacy results. These changes are expected to occur in several waves as the final rule 

moves though the agency review process. All changes will be given to the contractors by written 

Technical Direction. After each set of significant revisions initiated by technical direction, the 

contractor shall supply that portion or chapter of the TSD to the EPA WACOR for further review. 

The Final Economic Analysis TSD report will be due at the time of the Administrator's Signature of the 

final regulations "Use of Lead Free Pipes, Fittings, Fixtures, Solder and Flux for Drinking Water," 

currently anticipated to be in Winter- Spring 2018. 

Deliverables: Draft TSD chapters and revisions to the TSD chapters at technical direction of EPA 

WACOR. For work planning purposes, up to 2 draft of each TSD chapter may be required. The 



contractor should assume three iterations of each draft document: 2 drafts and 1 final draft for each 

chapter. 

Task 4: Public Comment Summary and Response Document 

The contractor shall develop a summary of public comments and response document as identified 

through written technical direction by the EPA WACOR. The document shall provide a means to track 

all comments received during the comment period for the proposed rule organized by sections as 

specified in the technical direction. 

After the WACOR approves the final outline for the sections, the contractor shall review, as they are 

received, all public comment letters, e-mail, and attachments received by the OW Docket Center and 

provide each comment with tracking codes. These codes will identify the comment letter (as 

numbered by the OW docket), comment number of the individual comment within each letter, and 

the comment code (from the outline) that each individual comment falls under (each comment 

should only be categorized into one comment code). 

EPA will draft responses to each comment. The contractor shall merge the data into one file as a 

draft comment response document that includes all public comments and EPA responses. The 

contractor shall provide electronic copies of this file to the WACOR to review. After the EPA WACOR 

reviews and has provided written comments on the draft comment-response document, the 

contractor shall prepare the final comment response document for the OW docket record. 

Portions of the above process may be amended to a more streamlined process, such as allowing for 

summarization and grouping of substantially similar comments, ifthe contractor is issued specific 

written technical direction by the EPA WACOR to allow an alternative streamlined approach. 

Deliverables: 

Draft and final subject category (Comment Code) Outline, draft and final assignment of tracking 

codes for each letter, and draft and final Comment response document (508 compliant). The 

contractor should assume three iterations of each draft document: 2 drafts and 1 final draft for each. 

Task 5: Issue Papers and Technical Support 

The contractor shall develop issue papers and technical analyses as identified through written 

technical direction by the EPA WACOR. EPA anticipates that some issues may become high priority 

during this review process and may require analytical support for internal Agency decision-making 

processes. Upon direction from the EPA WACOR, the contractor shall collect summary information 

on particular issues (e.g., manufacturing production practices), risk assessment background and 

status information, and perform preliminary cost-benefit analyses. 



Deliverables: For work planning purposes, up to 3 analyses may be required. The contractor shall 

assume three iterations of each document: 2 drafts and 1 final. 

G. SCHEDULE OF DELIVERABLES: 

Task Deliverable Subject to QA? Due to EPA No of Copies/Medium 

0 Work Plan, N Per contract Per contract requirements 
monthly progress requirements 
reports 

1 
Draft spreadsheet on y 2 weeks after written 1 copy of each draft/ 
labeling and technical from electronically submitted via 
certification cost WACOR e-mail 
analysis. 

Final draft spreadsheet y 2 weeks after written 1 copy of each final I 
on labeling and technical from electronically submitted via 
certification cost W A COR. The final e-mail 
analysis. document shall also be 

508 compliant. 

2 
Documents outlining y 7 days after receiving 1 copy of each/ electronically 
significant changes to written technical submitted via e-mail 
the existing direction from 
methodology or WACOR. 
databases, and new 
types of analysis 

Draft TSD chapters. 
y 

2 weeks after written 1 copy of each draft 
3 

technical from electronically submitted via 
WACOR e-mail 

Final draft TSD 
y 

2 weeks after written 1 copy of final electronically 
chapters. technical from submitted via e-mail 

W A COR. The final 
document shall also be 
508 compliant. 

4 
Draft and final subject y Schedule to be 

1 copy of each draft/final category (Comment determined in technical 
Code) Outline direction from EPA. electronically submitted via 

e-mail 

Draft and final y Schedule to be 1 copy of each draft/final 
assignment of tracking determined in technical electronically submitted via 
codes for each letter direction from EPA. e-mail 



Draft and final y Schedule to be 1 copy of each draft/final 
Comment response determined in technical electronically submitted via 
document direction from EPA. e-mail 

5 Draft Issue Papers 
y Schedule to be 1 copy of each draft report 

and/or Technical 
determined in technical electronically submitted via 

Analyses as requested. 
direction from EPA. e-mail 

Final Issue Papers y Schedule to be 1 copy of each final report 
and/or Technical determined in technical electronically submitted via 
Analyses as requested. direction from EPA. e-mail 

The final documents 
shall be 508 compliant. 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 724 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, seminar 
or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated authorized 
travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal employee time 
for conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

J. TRAVEL: No travel is anticipated for this Work Assignment. 

K. SPECIAL REPORTING REQUIREMENTS: None. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements. 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 5-24 

A. TITLE: Support for Office of Water Research Coordination and National Water Program Research 

Management Strategy 

B. PERIOD OF PERFORMANCE: May 4, 2017 through April30, 2018 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Mary Reiley 

Health and Ecological Criteria Division, 4304T 

Office of Science and Technology, Office of Water 

U.S. Environmental Protection Agency 

1200 Pennsylvania Avenue, NW 

Washington, DC 20460 

Phone: 202-566-1123 

Fax: 202-566-1139 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (AWA COR): 

Diana Eignor 

Health and Ecological Criteria Division, 4304T 

Office of Science and Technology, Office of Water 

U.S. Environmental Protection Agency 

1200 Pennsylvania Avenue, NW 

Washington, DC 20460 

Phone:202-566-1143 

Fax: 202-566-1139 

D. BACKGROUND: 

The Office of Water (OW) Program Offices (OST, OGWDW, OWOW, OWM and 10) and Regions 

developed a National Water Program Research Strategy for 2009- 2014 and a 2015 Supplement to: (1) 

outline programmatic objectives and research questions and detail the necessary scientific and technical 

investigations and products to answer them; and (2) advance collaboration with EPA and non-EPA 

investigators. The Strategy and the Supplement are resources for National Water Program (NWP) staff 

and managers as they work with internal and external research organizations to leverage Water 

research needs. OW is implementing the Research Strategy and Supplement through meetings, 

workshops, outreach, communications, annual reports, focused strategy and action plan development. 

The Supplement reflects the emerging science needs of the National Water Program. The National 

Water Program (NWP) also maintains an Executive Committee for Research (Ex.Com) which is staffed by 

the NWP Research Points of Contact (POe). The Ex. Com and POC work together to identify the science, 



tools, and methods needed to advance programmatic goals and environmental outcomes and work with 

ORO, other researchers, and stakeholders to translate those needs into science questions and research 

portfolios. The POC is a liaison, information gatherer, and consensus builder between the Ex.Com., ORO, 

and other partners and stakeholders. 

Objective 1: Provide program management and analysis, technical writing, meeting*, workshop*, and 

outreach support for the National Water Program Executive Committee for Research (Water-ECR made 

up of the OW DAA and OD's) and National Water Program Points of Contact (NWP-POCs made up of 

senior staff from OST, OGWDW, OWM, OWOW, 10, Regions, and the OW Associate Director for Science) 

related to research coordination between OW and other EPA Offices and current and potential non-EPA 

collaborators as well as Strategy maintenance and implementation. 

*Meeting and workshop session costs are estimated to not reach the $20K threshold for SRO approval. 

Objective 2: Provide science needs identification and strategic planning support to the National Water 

Program Executive Committee for Research and NWP-POCs related to collaborative and coordinated 

research and science based policy goals. 

E. QUALITY ASSURANCE: 

The tasks in this work assignment do not require the use of primary or secondary data. Consistent with 

the Agency's quality assurance (QA) requirements, the contractor does not need to supplement the 

Contract Level Quality Assurance Project Plan (QAPP) or to prepare a Project Specific Quality Assurance 

Project Plan (PQAPP). Rather, the contractor will provide a refinement within the workplan, specific to 

the activities under this work assignment for sections B.9; B.lO (.2, .3, .4, .6, . 7). The entirety of the 

QAPP does not apply to the work assignment. Relevant sections include: B.9; B.lO (.2, .3, .4, .6. 7); 

B.11.3; and C.2. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 

subcontractors are outside the local metropolitan area, the contractor shall include information on plans 

to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 4-

24, Tasks 2 and 3. In addition the work plan shall specify that a Supplemental Project Specific Quality 



Assurance Project Plan (SQAPP) appending the Contract Level QAPP or a PQAPP is not required. This 

task also includes monthly progress and financial reports. The monthly progress report shall summarize 

activities conducted for the reporting period, and in a separate QA section, whether significant QA 

issues have been identified and how they are being resolved. Monthly financial reports must include a 

table with the invoice LOE and costs' broken out by the tasks in this WA. The contractor shall 

immediately notify the Contract Level COR (CL COR) and WA COR if any changes to the tasks so that they 

include the collection and analysis of data occur and prepare a SQAPP supplementing the Contract Level 

(QAPP] accordingly. Work on these tasks cannot proceed until the contractor receives the EPA CL COR's 

notification of approval. 

Deliverables: Work plan and monthly progress and financial reports submitted in accordance with 

contract requirements. 

Task 1: Maintain National Water Research Strategy and Supplement 

The NWP Research Strategy and the Supplement will provide conceptual directions but the specific 

project needs must be adjusted from year to year to reflect changes in budgets, priorities, completed, 

and new work. The contractor shall maintain the National Water Research Strategy and Supplement (in 

its Excel spreadsheet format) to reflect new areas and priorities for inquiry to support the National 

Water Program. Information and leads on new areas and priorities will be provided by EPA. As directed 

by the WACOR, the contractor shall update the Excel spreadsheet that serves as the science needs detail 

for the Strategy and Supplement for the FY18-FY22 research planning cycle which beings Summer 2017 

and each year between June 1 and October 30 for annual adjustments 

The spreadsheet shall be maintained in Excel. 

Task 2: Support to NWP-POCs and Water Executive Committee for Research 

The contractor shall provide technical and public presentation and outreach writing, as well as meeting 

logistical and facilitation support for the research coordination activities and efforts of the NWP-POCs 

and NWP Executive Committee on Research. This support shall include the creation of: briefing 

materials (power point presentations, agendas, Fact Sheets, resource binders and contents, posters), 

outreach products including the twice annual Recent Water Research compilation, project tracking 

spreadsheets and schedules, and focused strategy and action plans. 

The contractor shall anticipate 21ocal meetings/briefings of 1-2 day duration, in the Washington, D.C. 

area over the course of the period of performance. One is likely to need facilitation (Basic familiarity 

with the NWP Research Strategy and ORD Strategic Research Plans is needed. Technical/scientific 

background is not necessary) and logistical assistance (note taking, advance materials, name placards, 

hotel block). The contractor can assume that EPA will provide the facilities (i.e., there is no need to plan 

for facilities or meal charges). EPA does not anticipate either meeting reaching the agency's $20,000 

threshold for meeting/conference spending outlined in Section I. 



• 1 Executive Research Committee Meeting: unfacilitated, usually held in February, briefing 

materials, including but not limited to power point, spreadsheets, and fact sheets delivered in 

appropriate electronic format 

• 1 OW-ORD Management Meeting: contractor facilitated, date TBD, 40 attendees, briefing 

materials, including but not limited to power point, spreadsheets, and fact sheets delivered in 

appropriate electronic format. 

The contractor shall anticipate preparing a Strategy-Supplement pamphlet, or poster for use with 

current and potential collaborators that shall be web-ready (PDF and 508 compliant) and delivered in 

Word (or the appropriate software for the content and purpose) and PDF. Presentation posters shall 

have a finished size of 3' x 4'and printed in full color on quality stock. Newsletters shall be 

approximately 7 double sided pages (total of 14 sides) provided electronically in both Word, PDF, and 

are 508 compliant. Anticipate delivery of: 1 poster; 1 pamphlets; 2 Newsletters. The contractor shall not 

mass produce and distribute these materials. The contractor shall provide materials to EPA for Agency 

duplication and distribution. 

G. SCHEDULE OF DELIVERABLES: 

Task Deliverable Due to EPA No of Copies/Medium 

0 Work Plan Per Contract Per Contract 
Requirements Requirements 

Monthly Reports Per Contract Per Contract 
Requirements Requirements 

1 Supplement Excel June-Sept 2017 Electronic Excel 
spreadsheet for FY18-
Fy22 Planning Cycle 

1 Supplement Excel Between June 1 and Electronic Excel 
spreadsheet for annual October 30 
adjustments 

2 ECR briefing materials Provided per Technical TBD Electronic Format 
Direction 

2 OW-ORD Management Provided per Technical TBD Electronic Format 
Meeting briefing Direction 
materials and 
facilitation 

2 Recent Water Research August 2017 and Electronic Word, PDF, 
Newsletter March 2018 508 compliant 

2 Poster and/or Provided per Technical Poster: 1 in hardcopy 
Pamphlet Direction as above and Electronic 

PDF and 508; 
Pamphlet: 1 page 
double sided Electronic 
PDF, 508, and Word 



H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 565 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, seminar 
or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated authorized 
travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal employee time 
for conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

J. TRAVEL: 

Travel is authorized for local quarterly meetings with the WACOR and facilitating local workshops and 

meetings. Quarterly Contractor-WACOR meetings (typically 1.5 hours) and up to two workshops and 

meetings (typically 1- 2 days) will be held at EPA Headquarters in Washington, D.C. 

K. SPECIAL REPORTING REQUIREMENTS: 

The contractor shall hold weekly 30-minute conference calls for planning purposes with the COR to 

provide updates on project status, next steps, and resolve challenges. The contractor shall report the 

number of hours and funds expended on a monthly basis in each monthly report. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 5-27 

A. TITLE: Water Infrastructure and Resiliency Finance Center- Finance Forum and General Financial 

Technical Assistance Support 

B. PERIOD OF PERFORMANCE: May 1, 2017 through April30, 2018 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Sonia Brubaker 

Office of Wastewater Management 

1200 Pennsylvania Ave., NW 

Mail Code 4201T 

Washington, DC 20460 

(202) 564-0120 

brubaker.son ia @epa.gov 

ALT WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Michael Patella 

Office of Wastewater Management 

1200 Pennsylvania Ave., NW 

Mail Code 4201T 

Washington, DC 20460 

(202) 566-0605 

patella.michael@epa.gov 

D. BACKGROUND: 

EPA's Water Infrastructure and Resiliency Finance Center (Water Finance Center) serves as a 

financing information resource for communities, municipal utilities, and private entities as they seek 

to address their water infrastructure needs and invest in sustainable long-term solutions. 

Innovation in financing and increased resiliency are key components to meeting water infrastructure 

needs. Through information sharing, partnerships and community engagement, the Center plays an 

important role in elevating the critical importance of financing water infrastructure. The Center is 

working to: 

• Promote innovative financing approaches. The Center encourages effective use of federal, 

state and local funds and works with the private sector, where appropriate, to build 

partnerships to increase water infrastructure investment. 

• Support and expand capacity building efforts through collaborative technical assistance. The 

Center is working with states, communities, universities and non-profits to help utilities 



explore financing options for their local needs. The Center provides information for 

developing sustainable funding sources for water efficiency, energy efficiency, water reuse, 

stormwater, and green infrastructure. 

E. PURPOSE 

This work assignment is a continuation of effort under Work Assignment 4-27. 

F. QUALITY ASSURANCE: 

Tasks 2, 3 and 5 of this amendment requires the use of secondary data. EPA's quality assurance staff 

has determined that the quality assurance process outlined by Cadmus in the Supplemental Quality 

Assurance Project Plan (SQAPP) approved by EPA is inapplicable and appropriate for this continuation 

effort. 

G. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how the tasks in this work assignment will be 

carried out and managed. The work plan shall include a schedule, staffing plan, level of effort (LOE), 

and cost estimate for each task, the contractor's key assumptions on which staffing plan and budget 

are based, and qualifications of proposed staff. In addition, the workplan shall include the 

requirement that all electronic and information technology (EIT) and all EIT deliverables be Section 

508 compliant in accordance with the policies referenced at http://www.epa.gov/accessibility/. If a 

subcontractor(s) is proposed and subcontractors are outside the local metropolitan area, the 

contractor shall include information on plans to manage work and control costs. 

This task also includes monthly progress and financial reports. The monthly progress report shall 

summarize activities conducted for the reporting period, and in a separate QA section, whether 

significant QA issues have been identified and how they are being resolved. Monthly financial 

reports must include a table with the invoice LOE and costs broken out by the tasks in this WA. The 

contractor shall immediately notify the Contract Level COR (CL COR) and WA COR if any changes to 

the tasks involving the collection and analysis of the data occur and prepare a SQAPP supplementing 

the Contract Level (QAPP] accordingly. Work on these tasks cannot proceed until the contractor 

receives the EPA CL COR's notification of approval. 

Deliverables: Work plan and monthly progress and financial reports submitted in accordance with 

contract requirements. 

Task 1: Finance Forums 

The contractor shall provide support to EPA for the series of water finance forums that EPA will hold 

in various EPA regions. These forums will bring together communities with drinking water, 

wastewater, and stormwater project financing needs with various financing sources and information. 



The forums will be an opportunity for communities to meet key regional federal and state agency 

contacts and technical assistance providers to learn about financing challenges and solutions. For 

planning purposes, the contractor shall assume a total of two finance forums within this period of 

performance (Region 4- June 2017 and Region 7- September 2017) 

The finance forum will be co-sponsored with the local Environmental Finance Centers. The audience 

will include utilities and community leaders from drinking water, wastewater, and stormwater 

utilities. 

While the specific locations and dates have not yet been selected, the contractor shall assume the 

forums will be held in a major city in the EPA Region within 60 miles of the regional office. For 

planning purposes, the contractor shall assume each forum will be 1.5-days in length and will require 

2 on-site support staff. 

Task l.a. Pre-Forum Activities 

The contractor shall support EPA through session logistics including developing necessary background 

materials prior to the meeting including but not limited to information on specific water 

infrastructure financing needs for each of the participating communities, compiling state financing 

contact information, and developing session discussion questions. Prior to starting work, technical 

direction with further details will be provided if support is needed. 

Deliverables:The contractor shall support EPA by compiling state financing contact information, and 

developing session discussion questions. 

Task l.b. On-site Forum Activities 

The contractor shall support EPA in on-site finance forum activities and logistics coordination. Session 

facilitation shall be by an experienced facilitator knowledgeable of water sector utility upfront 

planning and finance issues. In addition, an individual familiar with water utilities is needed to take 

notes. 

Deliverables: The contractor shall support EPA by facilitating forum sessions and taking notes during 

the sessions. 

Task l.c. Post-Forum Activities 

The contractor shall support EPA in post-finance forum activities including preparing a post-forum 

summary with notes from sessions. In addition, case study write ups shall be provided for projects 

presented in the sessions. 

EPA expects the total cost of each individual forum will exceed the agency threshold of $20,000. 

Agency approval will be obtained approximately 3 weeks prior to the event. Note: These recurring 

finance forums are an expected deliverable from the Water Finance Center and the three previous 

forums were approved by the agency. 



Deliverables: The contractor shall prepare a post-forum summary based on the notes taken during 

the forum. Case study write ups shall be provided for projects presented in the 

sessions. 

Task 2: Financial Technical Assistance and Guidance 

As directed by the WA COR through technical direction, the contractor shall support EPA's assistance 

to the Center by providing research that will support the Center in helping communities explore 

financing options to address their clean water and drinking water obligations. This research shall 

include innovative financing mechanisms to further water efficiency, energy efficiency, green 

infrastructure, and other climate change resilience and adaptation practices. 

Task 2.a. General Program Support 

The contractor shall support EPA by synthesizing information from regional Water Finance Center 

coordinator conference calls. The contractor shall attend regional coordinator conference calls and 

take notes. 

The contractor shall provide general program support or financial technical assistance support for the 

Office of Wastewater Management including topics of affordability, State Revolving Funds, 

Environmental Finance Centers, the Environmental Financial Advisory Board (EFAB), conservation 

finance, and other general financial topics. 

The contractor shall provide quick turn-around tasks such as participating in conference calls with HQ 

staff on various finance topics, developing one-pagers/fact sheets, and presentations. Other 

activities shall include researching utility financing needs and developing white papers on financing 

approaches and financial decision support tools of sustainable financing. Work shall also include 

providing sharing successes through training, outreach, brochures, and peer-to-peer learning 

workshops. Additionally, work shall also include providing notes and/or logistical planning for events 

and meetings. Prior to starting work, technical direction with further details will be provided. 

Deliverables: The contractor shall attend regional coordinator conference calls and take notes. 

Summary notes shall be prepared and delivered to the WA COR after each call. The 

contractor shall assume monthly 1-hour regional coordinator conference calls. 

The contractor shall develop an accomplishments report for the regional 

Environmental Finance Center activities. This report shall be 10-15 pages long. A short 

brochure/fact sheet shall also be developed. The accomplishments report and 

brochure/fact sheet shall be visually attractive as determined by EPA. Prior to 

development of the draft, EPA will provide examples of formats, colors, and fonts that 

can be used and will provide feedback on the draft deliverable before it is finalized. 

They will be posted on EPA's website and final deliverables be made 508 compliant. 

The contractor shall support on-site note-taking at one event/meeting of the 

Environmental Financial Advisory Board in Kansas City, MO in August 2017. Logistics 



shall also include venue and lodging arrangements for up to 35 participants. Technical 

direction will be provided if support is needed. 

For planning purposes, the contractor shall assume up to three 1-hour HQ conference 

calls, two factsheets, and one 10 page research analysis on a financing topic. 

Task 2.b. Resiliency Financing 

The contractor shall support EPA with resiliency financing approaches in continuing to develop a 

Resiliency Finance learning module to post on EPA's website. This learning module shall include 

information that utilities can use to develop funding and financing resiliency approaches for different 

stages of resiliency and disaster planning. Research on resiliency funding provided at the federal, 

state, private, and non-profit levels shall be performed to update the Center's website. As a result of 

this research, the contractor shall identify areas where the Center can collaborate with other 

agencies and non-profits to provide assistance and information to communities with water resiliency 

financing needs. 

The contractor shall also support a convening in Washington, DC with internal and external 

stakeholders to discuss market-place solutions for resiliency financing topics. This event may take 

place in Fall/Winter 2017. lfthe total cost of the event is expected to exceed the agency threshold of 

$20,000, then agency approval will be obtained approximately 3 weeks prior to the event. Prior to 

starting work, technical direction with further details will be provided. 

Deliverables: The contractor shall support EPA in continuing to develop a learning module on 

resiliency and disaster financing which will be posted on the Center's website. The 

contractor shall participate in approximately 10 30-min calls with EPA to discuss the 

progress of the learning module. The contractor shall also develop a PowerPoint 

presentation with the content ofthe learning module which may include interactive 

features. The platform will likely use either the Articulate or Captive software. The 

learning module shall be visually attractive. 

For planning purposes, the contractor shall support EPA with a convening in 

Washington, DC in Fall/Winter 2017. Agenda planning and logistical support may be 

included for planning purposes. Technical direction will be provided if this support is 

needed. 

Task 2.c. Financial Technical Assistance 

The Water Finance Center is working with the EPA Office of Water Project Management Office to 

develop a "Water Finance Clearinghouse" that will be posted on EPA's website in Summer 2017. The 

contractor shall support EPA in research to add to the funding and financing resources that will be 

searchable within the Clearinghouse before it is posted on the website. Technical direction will be 

given if this support is needed. The contractor shall support EPA in routine maintenance to update 



the resources in the Clearinghouse once it is posted on the website. Learning modules are also being 

developed that will be linked within the Clearinghouse. 

The contractor shall support EPA webinars on various finance topics including but not limited to the 

Water Finance Clearinghouse, stormwater financing, financial capacity technical assistance, 

resiliency, and other financial topics in the water sector. 

The contractor shall develop financial technical assistance materials such as developing community 

financing analyses, templates, and white papers for long-term financial sustainability. Prior to starting 

work, technical direction with further details will be provided if support is needed. 

Deliverables: The contractor shall provide support in routine maintenance to update the resources 

in the Clearinghouse once it is posted on the website. EPA will export the resource list 

to a spreadsheet and technical direction will be given on how to update resources. For 

planning purposes, assume this maintenance will occur twice per year. Technical 

direction will be given if research is needed for resources prior to the Clearinghouse 

going live in Summer 2017. For planning purposes, assume 40 hours of research is 

needed. 

The contractor shall provide support for 5-8 webinars in addition to the webinars 

identified elsewhere in this work assignment. This includes pre-webinar support using 

EPA's Adobe Connect webinar software, developing a flyer, managing registration 

process through EPA's EventBrite service agreement, developing PowerPoint 

template, contacting speakers, and collecting information from speakers. The 

contractor shall provide day-of-webinar support including managing webinar 

platform, recording the webinar, and facilitating the event. The contractor shall 

provide post-webinar support including preparing a 508 compliant webinar recording 

to post on EPA's YouTube page (timecoded transcript as an SRT file, YouTube 

information file, and MP4 recording), transcript in Word, polls and summary 

information, Q&A documents, and list of registrants and attendees. 

The contractor shall support EPA in developing templates for community financing 

analyses, templates, and white papers for long-term financial sustainability. These 

write-ups may include affordability considerations and market-place solutions and 

opportunities. These materials are intended to provide guidance for communities who 

are seeking information from the Center and will be posted on EPA's website. For 

planning purposes, assume developing two write-ups/white papers. 

Task 3: Public-Private Partnerships 

Under this task, the contractor shall support EPA through research and analysis of best practices for 

public-private partnerships (and public-public partnerships) in the water sector. The contractor shall also 

support EPA in a webinar on this research. 



Task 3.a. Public-Private Partnership Research 

The contractor shall continue to research on market mechanisms of public-private partnerships in the 

water sector. The contractor shall synthesize this information into a report that is no longer than 10 

pages. 

Deliverables: The contractor shall research 1) the potential opportunities for lifting restrictions on 

tax-exempt financing, or expanding tax-exempt status and 2) the potential 

opportunities of making SRF monies more accessible to the private sector, and 

evaluate options for providing SRF or other federal support to facilitate private 

investment. All research shall be provided to EPA in a Word document. 

Task 3.b. Public-Private Partnerships Report 

The contractor shall synthesize the research into a "P3 Market and Barriers Report." EPA will determine 

the research elements that will be included in the report. 

Deliverables: The contractor shall synthesize research into a P3 Market and Barriers Report that is 

visually attractive as determined by EPA and no more than 5 pages long. Prior to 

development of the draft, EPA will provide examples of formats, colors, and fonts that 

can be used and will provide feedback on the draft deliverable before it is finalized. The 

contractor shall provide EPA with a draft PDF and with a final 508 compliant PDF for 

EPA to post on the website. 

Task 3.c. Public-Private Partnerships Webinar 

The contractor shall develop and support a P3 webinar for state and local communities to convey the 

findings of the research as described in Task 3.a. 

Deliverables: The contractor shall assist in preparing one webinar, 1-2 hours in length, to showcase 

the research in Task 3.a on public-private partnerships. The contractor shall contribute 

to an existing P3 presentation for this webinar. The webinar is expected to be held in 

Fall2017. 

The contractor shall provide pre-webinar support under this task, including using EPA's 

Adobe Connect webinar software, developing a flyer, managing registration process 

through EPA's EventBrite service agreement, developing PowerPoint template, 

contacting speakers, and collecting information from speakers. 

The contractor shall provide day-of-webinar support including managing webinar 

platform, recording the webinar, and facilitating the event. 

The contractor shall provide post-webinar support including preparing a 508 compliant 

webinar recording to post on EPA's YouTube page (timecoded transcript as an SRT file, 

YouTube information file, and MP4 recording), transcript in Word, polls and summary 

information, Q&A documents, and list of registrants and attendees. b 



Task 4: Water Loss Control Train-the-Trainer 

A water loss control program helps a water utility to identify both real losses of water, the water 

physically lost through leaking pipes, and apparent losses, the water that is consumed but not 

accounted for in billing. EPA's 2011 Drinking Water Infrastructure Needs Survey and Assessment shows 

that approximately $247.5 billion dollars is needed over the next 20 years to upgrade transmission and 

distribution systems at drinking water systems. Of this amount, $97 billion is estimated to be needed for 

water loss control. Average water loss in systems is 16 percent- up to 75 percent of that is recoverable. 

Once a water system identifies these real and apparent losses through water loss control program, it can 

implement controls to reduce them. This recovered water can be sold to consumers, generate revenue, 

and meet water demands. 

Under this task, the contractor shall support EPA's development of a Water Loss Control Finance 

learning module for state staff to inform drinking water systems on the managerial and financial 

benefits of implementing a water loss control program. The package shall be accessed from EPA's 

website. EPA will post files to EPA's website. 

Task 4.a. Water Loss Control PowerPoint 

Deliverables: The contractor shall continue to support EPA in developing the format and content for 

Power Point presentations on financing water loss control programs for a learning 

module. The main topics are: 

• Managerial & Financial Benefits of Developing a Water Loss Program 

• Funding a water loss control program 

• Table top exercise on the development of a water loss control program and 

utilizing the water audit tool. The exercises should include financial and 

managerial benefits. 

• Case studies identified by EPA on water systems that have water loss programs 

in place discussing process of financing, challenges, and stakeholder 

engagement/interactions 

• Train-the-Trainer instructions/template 

Managerial and financial aspects shall be highlighted in each. Water quality, water 

quantity (including related to drought), and cost savings benefits shall also be included. 

The contractor shall participate in approximately five 30-min calls with EPA to discuss 

the progress of the learning module. The platform will likely use either the Articulate or 

Captive software. The learning module shall be visually attractive as determined by EPA. 

Prior to development of the draft, EPA will provide examples of formats, colors, and 

fonts that can be used and will provide feedback on the draft deliverable before it is 

finalized 

Task 4. b. Water Loss Control webinar 
Deliverables: The contractor shall develop a version of the training described above to be delivered 
in webinar format. The training shall be no longer than two hours and should highlight the benefits of 



implementing a water loss program and how it enhances the managerial and financial capacity of the 
system. 

The contractor shall provide pre-webinar support under this task, including identifying 

webinar software (including the ability to use EPA's Adobe Connect webinar software), 

developing a flyer, managing registration process through EPA's EventBrite service 

agreement, developing PowerPoint template, contacting speakers, and collecting 

information from speakers. 

The contractor shall provide day-of-webinar support including managing webinar 

platform, recording the webinar, and facilitating the event. 

The contractor shall provide post-webinar support including preparing a 508 compliant 

webinar recording to post on EPA's YouTube page (timecoded transcript as an SRT file, 

YouTube information file, and MP4 recording), transcript in Word, polls and summary 

information, Q&A documents, and list of registrants and attendees. 

Task 5: State Revolving Funds (SRFs) 

SRFs continue to be one ofthe federal government's most successful infrastructure programs. The Clean 

Water State Revolving Fund (CWSRF) and Drinking Water State Revolving Fund (DWSRF) provide critical 

funding to water utilities financing their capital needs through low interest loans and additional 

subsidization to assist systems in disadvantaged communities. The contractor shall explore how the 

successful attributes of these programs can be further utilized to meet the growing capital needs of 

water, wastewater, and stormwater utilities. 

Task S.a. SRF research 

Deliverables: The contractor shall continue to develop a CWSRF/DWSRF learning module that will be 

posted on EPA's website. The contractor shall participate in approximately ten 30-min 

calls with EPA to discuss the progress of the learning module. The contractor shall also 

continue to develop a PowerPoint presentation with the content of the learning 

module which may include interactive features. The platform will likely use either the 

Articulate or Captive software. The learning module shall be visually attractive as 

determined by EPA. Prior to development of the draft, EPA will provide examples of 

formats, colors, and fonts that can be used and will provide feedback on the draft 

deliverable before it is finalized. 

The contractor shall research state SRF programs on issues such as but not limited to 

predevelopment, planning, resiliency, disasters, affordability, and sustainability. 

Technical direction will be provided by the EPA WACOR before contractor work begins. 

Direction may contain researching state Intended Use Plans, workplans, management 

structures, etc. 

Task S.b. SRF write-ups 



Deliverables: The contractor shall develop write-ups for EPA internal use on state SRF programs 

based on research in Task S.a. Technical direction will be provided before contractor 

work begins. For planning purposes, the contractor shall assume no more than three 5-

page write-ups. 

H. SCHEDULE OF DELIVERABLES: 

The deliverable dates indicated are for planning purposes. Where necessary, the EPA WACOR will issue 

technical direction that will include additional information and specific deliverable date. Also, 

deliverables shall be submitted to the EPA WACOR in an electronic format unless otherwise specified in 

technical direction. 

Task Deliverable Date Due to EPA 

Task 0 Amended Work Plan and Budget In accordance with Contract requirements. 

Monthly Progress Reports In accordance with contract requirements. 

Task l.a Draft documents Within 2 weeks of technical direction 

Final documents Within 2 weeks of EPA's feedback on 

drafts 

Task l.b Summary notes for each session Within 3 days of forum completion. 

Task l.c Draft forum summary Within 1 week of forum completion 

Final forum summary Within 2 weeks of EPA comments 

Task 2.a Notes from regional coordinator calls Within 2 days of coordinator calls. 

Quick turn-around tasks Deliverables 1-3 days within technical 

direction. 

Draft and final accomplishments report 
Draft by June 30, 2017; Final by August 4, 

2017. 
Draft and final brochure/fact sheet 

Draft by July 14; Final by August 4, 2017. 
Draft and final notes for on-site 

Environmental Financial Advisory Board 
Draft within 2 weeks of the meeting; Final 

meeting 
within 2 weeks of EPA's feedback on draft. 



Task 2.b Draft and final PowerPoint presentations Draft within 3 weeks of technical direction 

from WA COR; Final within 2 weeks of EPA 

comments on draft. 

Draft within 3 weeks of technical direction 
Draft and final learning module from WA COR; Final within 2 weeks of EPA 

comments on draft. 

Draft and final agenda for convening in Draft by July 21; Final within 1 week of EPA 

Fall/Winter 2017. comments on draft. 

Draft and final logistical support for Draft within 2 weeks oftechnical direction 

convening in Fall/Winter 2017. from WA COR; Final within 1 weeks of EPA 

comments on draft. 

Draft and final notes for convening in 

Fall/Winter 2017. Draft within 2 weeks of the meeting; Final 

within 2 weeks of EPA's feedback on draft. 

Task 2.c Draft and final research Draft within 2 weeks of technical direction 

from WA COR; Final within 2 weeks of EPA 

comments on draft. 

Draft and final PowerPoint presentations 
Draft within 2 weeks of technical direction 

from WA COR; Final within 1 weeks of EPA 

comments on draft. 

Timecoded transcript as an SRT file, Within 1 month of webinar completion 

YouTube information file, and MP4 

recording 
Draft within 3 weeks of technical direction 

Draft and Final write-ups from WA COR; Final within 3 weeks of EPA 

comments on draft. 

Task 3.a Research on market and barriers Complete within 3 week of technical 

direction from WA COR. 

Task 3.b P3 Market and Barriers Report Within 1 month of research completion. 



Task 3.c Timecoded transcript as an SRT file, Within 1 month of webinar completion. 

YouTube information file, and MP4 

recording 

Task 4.a Draft and final PowerPoint presentations Draft within 3 weeks of technical direction 

Draft and final case studies 
from WA COR; Final within 2 weeks of EPA 

comments on draft PowerPoint 
Draft and final table top exercises presentations. 

Draft and final learning module 

Task 4.b Timecoded transcript as an SRT file, Within 1 month of webinar completion 

YouTube information file, and MP4 

recording 

Task 5.a Draft and final PowerPoint presentations Draft within 3 weeks of technical direction 

Draft and final learning module 
from WA COR; Final within 2 weeks of EPA 

comments on draft. 
SRF research 

Task 5.b SRF write-ups Within 1 month of technical direction from 

WACOR 

I. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 1,600 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

J. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

EPA has identified events that will potentially incur $20,000 in cost. The contractor shall track and 

report cost associated with each individual event in accordance with the EPA Office of the Chief 

Financial Officer's March 10, 2016 Conference Spending Guide 

http://intranet.epa.gov/fmdvally/conferences/documents/conference spending guide.pdf 

K. TRAVEL: 

Travel is required to attend Finance Forums. Each forum is scheduled for either 1 or 1.5 days (Task 
l.b). A 5170 for each is required. 

Travel is required for the on-site note-taking at one event/meeting of the Environmental Financial 

Advisory Board in Kansas City, MO in August 2017 (Task 2.a). A 5170 is not required as this is a FACA. 

Travel is required to attend a convening in Washington, DC in Fall/Winter 2017 (Task 2.b). A 5170 is 

required. 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 4-29 

A. TITLE: Support for Perchlorate Occurrence in Drinking Water 

B. PERIOD OF PERFORMANCE: Effective Date through April 30, 2017 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Clifton Townsend 

US EPA OW/OGWDW/SRMD 

MC-4607M 

1200 Pennsylvania Ave., NW 

Washington, D.C. 20460 

Phone: (202) 564-1576 

Fax: (202) 564-3760 

E-mail: Townsend.clifton@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (Alt. WA COR): 

Samuel Hernandez 

US EPA OW/OGWDW/SRMD 

MC-4607M 

1200 Pennsylvania Ave., NW 

Washington, D.C. 20460 

Phone: (202) 564-1735 

Fax: (202) 564-3760 

E-mail: Hernandez.samuel@epa.gov 

D. BACKGROUND: 

EPA is developing a national primary drinking water regulation (NPDWR) for perchlorate. EPA is 
evaluating the science of the health effects of perchlorate in developing a Maximum Contaminant Level 
Goal (MCLG) and proposed NPDWR. EPA is also evaluating the feasibility and affordability of treatment 
technologies to remove perchlorate from drinking water and is examining the costs and benefits of a 
Maximum Contaminant Level (MCL) and alternative MCLs. 

Estimates of perchlorate occurrence in public water systems are key drivers for national costs 
and benefits estimates. EPA's Unregulated Contaminant Monitoring Regulation 1 (UCMR 1) presents 
the only nationally representative data available that EPA used to evaluate and analyze information on 
the occurrence of perchlorate in drinking water. 
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The UCMR 1 was conducted for a census of large public water systems (PWS) (serving more 
than 10,000 people) and a nationally representative statistical sample of small systems (serving 10,000 
people or fewer). Monitoring was primarily conducted between 2001 and 2003. UCMR 1 data were 
exclusively used for modeling estimates of national perchlorate occurrence in PWSs. To help assess 
national perchlorate occurrence, EPA also reviewed supplemental occurrence data collected by several 
individual states (including Arizona, California, Iowa, Maryland, Massachusetts, Nevada, New Jersey, 
and Texas) and other organizations. 

Under a previous work assignment 0-10, 1-10, and 2-10 and Cadmus contract EP-C-07-022, the 
contractor supported the development of a perchlorate occurrence and monitoring report that 
describes the data and analytical approaches used by EPA to develop national estimates of perchlorate 
occurrence in public drinking water systems. The draft was finalized in 2012. 

In September 2012 the U.S. Chamber of Commerce submitted to the EPA an Information 
Quality Guidelines Request for Correction (RFC) of the occurrence information from UCMR 1 that was 
developed and relied upon by the EPA to support its determination to regulate perchlorate under 
SDWA. 

The Chamber's petition had two primary arguments for suggesting that the UCMR 1 data do 
not comply with the Information Quality Guidelines: 

o The Chamber argued that the UCMR 1 data is unreliable, as it was not collected in 
accordance with the methodology required by the UCMR 1 regulations. 

• This assertion is based on the belief that samples must be collected at the entry 
point to the distribution system (i.e., after the water has passed through any 
treatment or blending facilities). 

• EPA addressed this issue with contractor support under the previously mentioned 
work assignment and revised the draft Perchlorate Occurrence and Monitoring 
Report in September of 2013. 

o The Chamber also argued that more accurate and reliable data than UCMR 1 on 
perchlorate occurrence is available. 

EPA committed to further evaluate available information on the occurrence of perchlorate in 
public water systems, including data provided in the RFC, to inform the Agency's Health Risk Reduction 
and Cost Analysis for the proposed rule. 

This work assignment provides support to address our commitment and update the following 
sections and exhibits of the 2013 draft report: 

1) Exhibits 1 & 2: Summary of state standards and guidance levels; 

2) Section 2.4 and exhibit 5: laboratory analytical methods; 
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3) Section 2.4.3 laboratory analysis cost estimates; 

4) Section A.2.1 National-scale studies or surveys (AWWARF; AWS; EWG; NHANES); 

5) Section A.2.2 Individual and small multi-state studies. Included in this section is information 
from the Arizona Department of Environmental Quality; Consumer Confidence Reports; Iowa State 
Rural Well Water Survey; Long Island New York; Maryland Department of Environment and Exhibit A-9; 
Massachusetts Department of Environmental Protection and Exhibit A-10; New Mexico Environment 
Department; New Jersey Drinking Water Quality Institute; Nevada Division of Environmental 
Protection; Potomac River Study; and Texas Commission of Environmental Quality; 

6) Appendix B: Review of perchlorate occurrence in California: 1994-2011. Exhibits B-1-7; and 

7) U.S. Chamber of Commerce Exhibits A- H (primarily C and D) 
Exhibit C. Malcolm Pirnie, Inc. consolidated the UCMR 1 data upon which EPA relied in 
making its regulatory determination. Malcolm Pirnie, National Cost Implications of a 
Potential Perchlorate Regulation (AWWA July 2008). According to Malcolm Pirnie, a 
total of 189 water sources had at least one sample of perchlorate above 6 ug/L. !d. Of 
these, 112 were located in California and 77 were located in other states. 

Exhibit D. Population data from EPA's Safe Drinking Water Information System (SDWIS) 
and EPA's UCMR 1 database, it can be determined that of the 11.8 million people 
served by public water systems with at least one detection above 6 ug/L, at least 4.2 
million resided in California. See, Worksheet (Exhibit D). 

E. QUALITY ASSURANCE: 

Task 1 in this work assignment requires the use of secondary data. Collection, use and analysis of 

data will be identical to the procedures described for Tasks 2,3,4, and 5 in the Supplemental Quality 

Assurance Project Plan submitted and approved under task 0 of WA 0-10, consistent with the 

Agency's Quality Assurance requirements, appending the Contract Level Quality Assurance Project 

Plan. The project specific QA requirements must be addressed in the monthly progress reports as 

specified under Task 0 of this work assignment. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with 

the policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 
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subcontractors are outside the local metropolitan area, the contractor shall include information on 

plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 

0-10, 1-10 and 2-10. The workplan shall explain that collection, use and analysis of data in this work 

assignment will be identical to the procedures described in the SQAPP completed under task(s) 

Tasks 2, 3, 4, and 5 for WA 0-10. This task also includes monthly progress and financial reports. The 

monthly progress report shall summarize activities conducted for the reporting period, and in a 

separate QA section, whether significant QA issues have been identified and how they are being 

resolved. Monthly financial reports must include a table with the invoice LOE and costs' broken out 

by the tasks in this WA. The contractor shall immediately notify the Contract Level COR (CL COR) and 

WA COR if any changes to the tasks involving the collection and analysis of the data occur and 

prepare a SQAPP supplementing the Contract Level (QAPP] accordingly. Work on these tasks cannot 

proceed until the contractor receives the EPA CL COR's notification of approval. 

Deliverables:Work plan and monthly progress and financial reports submitted in accordance with 

contract requirements. 

Task 1: Technical Analysis and Programmatic Support 

This task supports the updating of the draft Perchlorate Occurrence and Monitoring Report that was 
completed in June 2012 under WA 4-14 under previous Cadmus contract EP-C-07-022. 

Based on written technical direction from the EPA WA COR, the contractor shall provide support in 
updating and finalizing the Perchlorate Occurrence and Monitoring Report. The contractor shall 
provide technical and analytical writing related to the occurrence of Perchlorate, including 
occurrence estimation protocol, risk assessment, exposure, and/or methods. 

The contractor shall review and evaluate the utility of all new data and information provided by the 
Chamber of Commerce "Request for Correction: "Drinking Water: Regulatory Determination on 
Perchlorate" letter on September 18, 2012. This data and information should be reflected in the 
occurrence and monitoring report. 

The contractor shall review and update all supplemental occurrence data in the occurrence and 
monitoring report. All updates and revisions of the supplemental data should be reflected in the 
occurrence and monitoring report. 

Other support shall include: identifying and correcting formatting, typographical, grammatical, and 
other editing issues; identifying inconsistencies within and across the occurrence and monitoring 
report and other supporting documents (e.g., technical support documents); ensuring the accuracy 
of cross-references; and retrieving copies of cited references. The contractor shall assemble, to 
submit to the OW Docket, all materials cited in the preamble. The contractor shall develop and 
maintain a typed list of all references being obtained from the EPA authors of the preamble, as 
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identified by the EPA WA COR, and their status. The WA COR will specify, in written technical 
direction, the inclusion of any additional materials that the contractor is to submit to the Docket. 

_Deliverables: Summary of Chamber of Commerce "new" data. Summary of updated supplemental 
data. Draft and Final Perchlorate Occurrence and Monitoring Report (508 compliant and web 
accessible) 

G. SCHEDULE OF DELIVERABLES: 

The contractor shall ensure that all 508 compliant documents developed in all tasks outlined in this 

work assignment will align with EPA's 508 compliance checks (keywords, titles, tables, tags, etc.). The 

contractor is responsible for maintaining and utilizing the same version of Adobe as the EPA for 

purposes of developing and maintaining 508 compliant documents. To the extent practical, documents 

which are developed for this work assignment, and are to be 508 compliant should be designed to be 

such from their inception, minimizing the effort for conversion and maximizing 508 compliance quality 

assurance. 

Task Deliverable Due to EPA No of Copies/ Medium 

0- Work Plan and Work plan and Per Contract Per Contract 
Monthly Progress monthly progress and 
Reports financial reports 

1 -Technical Analysis *Summary of Chamber TBD in written Electronic( 50S 
and Programmatic of Commerce "new" technical direction compliant and web 
Support data from the EPA WACOR accessible) 

*Summary of updated 
supplemental data 

*Draft and Final 
Occurrence and 
Monitoring Report 

* indicates the deliverable requires quality assurance subject to a QAPP 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 300 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 
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The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, seminar 
or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated 
authorized travel and per diem expenses, room charges for official business, audiovisual use, light 
refreshments, registration fees, ground transportation and other expenses as defined by the Federal 
Travel Regulations. All outlays for conference preparation should be included, but the federal 
employee time for conference preparation should not be included. After notifying EPA of the potential 
to reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by 
the Contracting Officer. 

J. TRAVEL: No travel is anticipated for the performance period. 

K. SPECIAL REPORTING REQUIREMENTS: No special reporting requirements are anticipated for the 

performance period 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements. 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT NO. 5-30 

A. TITLE: Lead Service Line Replacement Analysis for the Long-term Revisions to the Lead and Copper 

Rule b 

B. PERIOD OF PERFORMANCE: May 1, 2017 through April30, 2018 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

Michael Goldberg 

US EPA, Room 2227N 

1200 Pennsylvania Avenue, NW 

Mail Code 4607M 

Washington, DC 20460 

(202)-564-13 79 

E-mail: goldberg.michael@epa.gov 

ALTERNATE WACOR: 

Lameka Smith 

US EPA, Room 2357-D 

1200 Pennsylvania Avenue, NW 

Mail Code 4607M 

Washington, DC 20460 

(202)-564-1629 

Fax: (202)-564-3767 

E-mail: smith.lameka@epa.gov 

D. BACKGROUND: 

EPA is interested in the barriers in state or local laws that would affect a public water system's ability to 

replace lead service lines on private property. In addition, EPA would like to understand how some 

water systems have been successful in implementing full lead service line replacement programs. The 

current Lead and Copper Rule (LCR) requires a public water system that is triggered into the lead service 

line replacement requirements (40 CFR 141.84) to only replace the part of the service line that it owns, 

typically the part that goes from the water distribution main to the property line of a home or building. 

This is based on EPA's interpretation of the statutory definition of "public water system" in Section 1401 

of the Safe Drinking Water Act (SDWA) which provides: 

The term "public water system: means a system for the provision to the public of water for 

human consumption through pipes or other constructed conveyances, if such system has at 

least fifteen service connections or regularly serves at least twenty-five individuals. Such term 

includes (i) any collection, treatment, storage, and distribution facilities under control of the 
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operator of such system and used primarily in connection with such system, and (ii) any 

collection or pretreatment storage facilities not under such control which are used primarily in 

connection with such system. 

EPA's interpretation of the phrase "under control of the operator of such system" has evolved over 

time. In the 1991 LCR, EPA interpreted control"as being present in cases where a system has authority 

to replace or repair or maintain the line" and created a rebuttable presumption that a system controlled 

lead service lines. 56 Fed. Reg. 26,460, 26,503-05 (June 7, 1991). That provision of the rule was vacated 

because the Court reviewing the rule found that EPA "failed to provide adequate notice that it would 

adopt a novel definition of control." American Water Works Association v. EPA, 40 F.3d 1266, 1275 

(1994). In response to the Court's ruling, EPA sought comment on the definition of control and 

concluded that "the broader definition of 'control' (that is, the water system would be required to 

replace the portion of the LSL that it owns plus any additional portion of the line that it has the authority 

to replace) could result in unintended delays and other complications." 65 Fed. Reg. 1950, 1963 

(January 12, 2000). Accordingly, EPA chose to "equate 'control' with 'ownership' in order to eliminate 

potential legal confusion and delays in implementing the Rule." !d. 

EPA is currently considering options for revising the Lead and Copper Rule to encourage or require full 

lead service line replacements over partial lead service line replacements. EPA needs a better 

understanding of the legal and practical barriers that public water systems would face in carrying out full 

lead service line replacements. In addition, EPA would like to identify all federal sources of money 

(grants, loans, earmarks, lead abatement programs, etc.) that can be used for lead service line 

replacement. 

Some cities currently have or have completed voluntary full lead service line replacements programs. 

EPA is interested in the cities of Madison, WI, Lansing, Ml, San Francisco, CA, Providence, Rl, and 

Washington, D.C., and Flint, MI. EPA would like to identify any legal or practical barriers the water 

systems faced when implementing their programs. Of particular interest are all the types of costs 

involved with full replacements-not just cost to the property owners and the system; also EPA needs 

to identify the sources of funding that were used to cover those costs and how systems addressed any 

legal or practical barriers. 

Disposal of lead service lines creates potential waste stream to consider. EPA is interested to know what 

cities have done with the lead pipes once they are removed. In particular, EPA wants to know if these 

pipes are currently used in the lead recycling industry and if so, how is the lead processed and what 

products are made from the recycled material. 

Lastly, because EPA is considering expanding the current rule's lead service line inventory requires 

additional analysis of the feasibility and cost of the new requirement must be conducted in Task 4. 

E. QUALITY ASSURANCE: 

Tasks 1-4 in this work assignment require use of secondary data. The Supplemental Quality Assurance 
Project Plan (SQAPP) submitted for WA 4-30, which is consistent with the Agency's Quality Assurance 
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(QA) requirements, may be reused for the work assignment 5-30. The project specific QA requirements 
must be addressed in the monthly progress reports as specified under Task 0, below. 

F. TASK DESCRIPTION: 

Task 0: Work Plan, SQAPP, and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 
plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 
contractor's key assumptions on which staffing plan and budget are based, and qualifications of 
proposed staff. If a subcontractor(s) is proposed and subcontractors are outside the local metropolitan 
area, the contractor shall include information on plans to manage work and contract costs. 

The contractor shalll reuse the SQAPP under WA 4-30 to ensure the quality of the data involved with 
work under Tasks 1-4. During the period of performance, the contractor shall immediately notify the 
Contract Level Contracting Officer Representative (CL COR) and WACOR before any changes to the task 
including the collection and analysis of the data occur and prepare a new SQAPP supplementing the 
Contract Level QAPP accordingly. 

This task also includes monthly progress and financial reports. The monthly progress reports shall 
summarize activities conducted for each task to date, and shall indicate, in a separate QA section, 
whether significant QA issues have been identified and how they are being resolved. Monthly financial 
reports must include a table with the invoice LOE and costs broken out by the tasks in this WA. 
Additionally, financial statement shall separately identify the monthly invoiced period and cumulative 
LOE and costs. 

The contractor shall document the project manager's review and describe the QA/QC process 
performed on all deliverables. The QA/QC review of deliverables shall include, but not be limited to, 
spell/grammar check, accuracy/consistency with EPA regulatory requirements and an accurate record of 
all references used in the preparation of deliverables. 

Within 5 days of work assignment issuance, the contractor shall contact the WACOR to setup a kickoff 
conference call. The purpose of the call is to discuss project details. During work assignment 
performance, the contractor shall plan to participate on one conference call per month with the EPA 
WACOR. The calls are expected to be one hour in duration. The contractor shall provide for the taking 
of conference call notes and shall provide a copy to the WACOR within three working days of the 
conclusion of the meeting/call. 

All EPA direction under this work assignment will be provided as written technical direction from the 
WACOR and is subject to the limitations in the Technical Direction Clause. When technical direction is 
issued by EPA, the contractor must confirm receipt of the direction in writing within 3-calendar days. If 
technical direction is provided to the contractor by EPA verbally, EPA must confirm the direction in 
writing within 5-calendar days. If the contractor does not receive written follow-up to EPA's verbal 
technical direction within 5-calendar days, the contractor shall notify the EPA WACOR, CL COR, and 
Contracting Officer. EPA shall provide final acceptance in writing for all draft/final deliverables. 

Deliverables: 
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• Work plan, schedule, staffing plan, and LOE estimates for each task outlined below 

• Monthly progress and financial reports 

• Telephone or email status reports and notes (as necessary) 

Task 1: Federal funding 

Under option period 4, the contractor prepared a final deliverable that identified all sources of federal 
funding-excluding sources already provided by EPA-in the United States that a public water system 
could use to replace lead service lines. 

In option period 5, if EPA determines revision of that final draft are necessary, or if EPA identifies new 
information that should be included, EPA will direct the contractor to update the deliverable with the 
aforementioned revisions and/or new information. 

Task 1 Deliverable 
(1) As directed by EPA, the contractor shall update and/or revise the Task 1 final deliverable from 

the previous period of performance. 

For planning purposes, the contractor shall assume that EPA projects about 4 hours on Task 1. 

Task 2: Legal Research 

An EPA law clerk began researching on state or local laws that could affect a water system's ability to 

replace drinking water service lines on private property in Illinois, New Jersey, Michigan, Missouri, and 

Texas. EPA will provide the contractor with the draft summary of that research and other relevant 

reports. The contractor shall research the relevant state and local statutes, and public utility commission 

regulations that govern water systems in the states of Illinois, New Jersey, Michigan, Missouri, Texas, 

Massachusetts, Iowa, Washington, Ohio, New York, Florida, Mississippi, Pennsylvania, and Colorado to 

answer the questions below: 

Questions 

1. Many state and local laws, or water tariff agreements specify when the system or the customer 

is responsible for repairing and replacing service lines. 

o Where such laws or agreements specify that the customer is responsible for repairing or 

replacing all or part of a service line, are there any general or specific laws authorizing a 

public water system to nonetheless replace a service line on private property? If so, 

under what circumstances-- e.g., must there be an emergency and/or must the system 

secure the permission of the property owner? 

o Could the laws or water tariff agreements be changed and if so, what is the process for 

doing so? 

o Could a state, local government, or a water system use nuisance law to force the 

removal of lead service lines on private property? 

2. Where public water systems are authorized to conduct a service line replacement on private 

property with or without out permission of the owner, are there laws governing how the system 
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may cover the cost of the work? If so, would the laws preclude a system from covering the cost 

of the work if the system chose to do so? 

3. If there are laws that prohibit the use of "public funds" for "private purposes" or on private 

property, would those laws apply to the replacement of lead service lines by a public water 

system? If so, why? 

o Are the funds collected by a government owned water system considered "public 

funds"? 

o Are funds collected by a privately owned water system considered "public funds"? 

o What types of activities on private property have been considered "public" purposes? 

4. Are there any other laws that might be interpreted to preclude a water system from conducting 

a full lead service line replacement where part of the service line is on private property (e.g. 

trespass laws)? If so, are there any exceptions to those laws for emergencies and/or to protect 

public health? 

Notification: The contractor shall notify the EPA WACOR as soon as it projects to reach 25%, 50%, and 

75% of the LOE hours approved for Task 2. 

Task 2 Deliverable: 

(1) A report addressing the questions above including citations to all relevant laws, regulations, cases, 

and secondary materials relied on. 

Task 3: Lead service line replacement costs, waste stream and recycling 

Under option period 4 the contractor reviewed the full lead service line replacement programs for the 

cities of Madison, WI, Lansing, Ml, San Francisco, CA, Providence, Rl, Washington, D.C., and Flint, MI., as 

well as conducted an analysis of LSL disposal and recycling. This information was summarized them in a 

final report. 

In option period 5, if EPA determines revision of that final deliverable are necessary, or if EPA identifies 

new information that should be included, EPA will direct the contractor to update the deliverable with 

the aforementioned revisions and/or new information. 

Task 3 Deliverable 
(1) As directed by EPA, the contractor shall update and/or revise the Task 3 final deliverable from 

the previous period of performance. 

For planning purposes the contractor shall assume that EPA projects about 4 hours on Task 3. 

Task 4: Analysis of the feasibility, costs, and benefits associated with requiring a lead service line 

inventory under the LCR 

The current LCR has a materials evaluation requirement that is designed to identify a pool of targeted 
sampling sites for each water system that satisfies the LCR's tiering criteria for sample site selection. EPA 
will consider expanding that requirement to identifying all lead service lines within each water 
distribution system across the country so that inventories can inform plans for lead service line 
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replacements. The expanded requirement in the long-term revisions to the LCR might include the 
locations of lead-based connectors, such as pigtails and goosenecks. The EPA WACOR will supply a set of 
regulatory assumptions to the contractor before work begins on this task. 

This task shall include an analysis of the barriers that water systems face in completing a complete LSL 
inventory. It shall answer the following questions: 

Barriers: 

• What specific barriers exist to locating all lead service lines? 

• Is it possible to identify other lead connectors such as goosenecks and pigtails? 

• What type of documentation should a water system provide to its primary agency to 
demonstrate they do not have lead service lines? 

• How much time is needed to carry out a lead service line inventory? 

• What techniques are available for identifying LSLs? 

• Can the inventory be completed with a cost-reducing rapid detection? 

Costs: 

• What are the estimated costs for water systems to determine and provide documentation 
demonstrating that water service lines are not lead-based? 

• What are the costs associated with obtaining self-certification from property owners? 

• What are the costs to primacy agencies for compiling inventory information provided by water 
distribution systems and making that data available to EPA for compliance purposes? 

• What are the breakdown of costs for completing the inventory (primary cost categories)? 

• Are inventory costs higher in certain regions of the United States and if so, why? 

Once the EPA WACOR has commented on the approaches and models to be developed for assessing the 
feasibility, costs, and benefits, the contractor shall develop a draft report that provides analysis of the 
costs and barriers listed above. 

Once the EPA WACOR reviews the draft materials and provides revisions and/or comments to the 
contractor, the contractor shall prepare a final version of the materials incorporating the EPA WACOR's 
comments. 

For planning purposes, the contractor shall assume that there will be three drafts of the LSL inventory 

assessment report prior to the final report. 

Task 4 Deliverable: 

(1) A report addressing the feasibility, barriers, and costs associated with creating a lead service line 

inventory, as well as a bibliography. 

G. SCHEDULE OF DELIVERABLES 

508 compliance: The contractor shall ensure that all 508 compliant documents developed in this task 

and in all tasks outlined in this work assignment will align with EPA's 508 compliance checks (keywords, 

titles, tables, tags, etc.). The contractor shall be responsible for maintaining and utilizing the same 

version of Adobe as the EPA for purposes of developing and maintaining 508 compliant documents. To 

the extent practical, documents which are developed for this work assignment, and are to be 508 
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compliant should be designed to be such from their inception, minimizing the effort for conversion and 

maximizing 508 compliance quality assurance. 

Task Deliverable Due to EPA No. 

Copies 

0 Work plan (including schedule, staffing Per contract requirements 1 

plan and LOE estimates for each task) electronic 

copy 

0 Monthly progress and financial reports Per contract requirements 1 

electronic 

copy 

0 Biweekly telephone or email status Biweekly; starting on the first week of the 1 

reports (as needed) WA (as needed) electronic 

copy 

1 Final Summary Report (as directed) Under EPA's specific direction, the 1 

contractor shall revise the final summary electronic 

report produced in the previous option copy 

period. The new version will be 508 

compliant. 

2 Draft Summary Report As identified in the EPA WACOR's written 1 

technical direction. electronic 

copy 

2 Final Summary Report For planning purposes, the Contractor shall 1 

assume 10 days after EPA provides electronic 

comment on the draft document. copy 

Deliverable shall be 508 compliant. 

3 Final Summary Report (as directed) Under EPA's specific direction, the 1 

contractor shall revise the final summary electronic 

report produced in the previous option copy 

period. The new version will be 508 

compliant. 

4 Draft Summary Report As identified in the EPA WACOR's written 1 

technical direction. electronic 

copy 
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4 Final Summary Report For planning purposes, the Contractor shall 1 

assume 10 days after EPA provides electronic 

comment on the draft document. copy 

Deliverable shall be 508 compliant. 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 575 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, Project Officer and Work 
Assignment Manager of any anticipated event involving support for a meeting, conference, workshop, 
symposium, retreat, seminar or training that may potentially incur $20,000 or more in cost during 
performance. Conference expenses are all direct and indirect costs paid by the government and include 
any associated authorized travel and per diem expenses, room charges for official business, audiovisual 
use, light refreshments, registration fees, ground transportation and other expenses as defined by the 
Federal Travel Regulations. All outlays for conference preparation should be included, but the federal 
employee time for conference preparation should not be included. After notifying EPA of the potential 
to reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the 
Contracting Officer. 

J. TRAVEL: EPA does not anticipate any travel under this work assignment. 

K. SPECIAL REPORTING REQUIREMENTS: The Contractor and EPA WACOR shall engage in a conference 

call at the beginning ofthe project to clarify any questions, further describe work already conducted by 

EPA, and any other issues that arise related to the project. The Contractor shall engage in conference 

calls or meetings as necessary to discuss the progress of each of the tasks of the work assignment, 

difficulties encountered, suggested changes to the analytical approach, spending estimates and any 

other related topics that may arise. The Contractor shall contact the EPA WACOR immediately if any 

problems arise that may affect the schedule or resources of the project. The contractor shall notify the 

EPA WACOR of anticipated LOE expenditures as outlined in notification requirement under Task 2. 

The tasks in this work assignment are not anticipated to involve confidential business information (CBI), 

require government furnished property, or need expert testimony. No special responsibilities are 

anticipated. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: The quality assurance surveillance plan performance 

standards developed for the contract will apply to this work assignment. 

M. REFERENCES: Relevant references will be provided to the Contractor by the EPA WACOR during 

performance. 
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PERFORMANCE WORK STATEMENT 
CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 5-31 

Title: 141h Annual USEPA Drinking Water Workshop: Small Drinking Water Systems; 
Challenges and Solutions 

Period of Performance: Date of Issuance through November 30, 2017 

Work Assignment COR: 

Alternate Work Assignment COR: 

1. BACKGROUND 

Jill Neal 
ORD, NRMRL, WSWRD 
USEPA 
26 W. Martin Luther King Dr. 
Cincinnati, OH 
513/ 569-7277 
Fax 513/569-7658 
neal. jill @epa. gov 

Darren A. Lytle 
ORD, NRMRL, WSWRD 
USEPA 
26 W. Martin Luther King Dr. 
Cincinnati, OH 
513/569-7432 
Fax 513/569-7892 
lytle.darren@ epa. gov 

In October 2001, EPA Administrator, Christine Todd Whitman, announced an initiative 
for additional research and development for cost-effective technologies to help small 
systems meet the new arsenic standard set at 0.010 mg/L and to provide technical 
assistance to operators of small systems to reduce compliance costs. As part of this 
initiative to assist small community water systems ( < 10,000 customers) in complying 
with the new standard, EPA's Office ofResearch and Development (ORD) conducted a 
series of 50 full-scale, long-term, on-site demonstrations of arsenic removal technologies; 
Round 1 (12 projects), Round 2 (28 projects) and Round 2a (10 projects). 

To provide information to the interested stakeholders (State agencies, water utilities, and 
engineering firms) on the results of the arsenic treatment technology demonstration 
program, ORD began an annual series of workshops (2004-05-06) that showcased the 
arsenic demonstration program. The titles of these three Workshops are as follows: 

2004 Workshop on the Design and Operation of Adsorptive Media Processes for 
the Removal of Arsenic from Drinking Water. 
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2005 Workshop on Arsenic Removal from Drinking Water. 
2006 Workshop on EPA's Arsenic Removal Demonstration Program: Results and 
Lessons Learned. 

These three workshops, although open to all parties having an interest in arsenic 
technology, were developed primarily for the State's Drinking Water staff responsible for 
compliance and enforcement of the revised arsenic regulation. Attendance by State 
personnel was in the 50 - 60 range with the total attendance around 150. The workshops 
were co-sponsored by the Office of Ground Water and Drinking Water (OGWDW), and 
Office of Water (OW) who has the overall federal responsibility for the compliance of the 
arsenic regulation. 

Because of the successfulness of the Arsenic Workshops and the interest of the OGWDW 
and State attendees to have information provided on other drinking water contaminants 
and issues, the topics of the last nine workshops (2007 to 20 16) have included technical 
sessions on a variety of drinking water topics such as, inorganic, organic and 
microbiological contaminants, emerging contaminants, distribution systems, EPA 
regulations and other topics associated with small system problems. Attendance by state 
personnel has been in the 80 - 127 range with the total attendance around 260 in the years 
2013-2015. The attendance in 2016 increased by 46% to 385 (412 registrants). This 
substantial increase in attendance was attributed to increased communications and 
outreach efforts and the Flint, MI lead problem that made national headlines during 2016. 
The last seven workshops were also co-sponsored by the Association of Safe Drinking 
Water Administrators (ASDW A). The titles of the last 10 Workshops are as follows: 

2007: U.S. EPA Workshop on Inorganic Contaminant Issues. 
2008: Fifth Annual USEPA Drinking Water Workshop: Treatment and 
Distribution System Compliance Challenges. 
2009: Sixth Annual USEPA Drinking Water Workshop: Small Drinking Water 
Systems; Challenges and Solutions. 
2010: Seventh Annual USEPA Drinking Water Workshop: Small Drinking 
Water Systems; Compliance Strategies. 
2011: Eight Annual US EPA Drinking Water Workshop: Small Drinking Water 
Systems; Compliance Strategies. 
2012: Ninth Annual USEPA Drinking Water Workshop: Small Drinking Water 
Systems; Compliance Strategies. 
2013: lOth Annual USEPA Drinking Water Workshop: Small Drinking Water 
Systems; Challenges and Solutions. 
2014: 11th Annual US EPA Drinking Water Workshop: Small Drinking Water 
Systems; Challenges and Solutions. 
2015: 12th Annual USEPA Drinking Water Workshop: Small Drinking Water 
Systems; Challenges and Solutions. 
2016: 13th Annual USEPA Drinking Water Workshop: Small Drinking Water 
Systems; Challenges and Solutions 

2. QUALITY ASSUANCE 
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The tasks in this work assignment do not require environmental measures, so the 
contractor is not required to submit a Supplemental Quality Assurance Project Plan for 
this effort. 

3. PURPOSE 

The purpose of this Work Assignment is for the Contractor to provide logistic and 
technical support for the preparation and conducting of the EPA fourteenth annual 
drinking water workshop (2-1/2 days) to be held in Cincinnati, OH late August/early 
September, 2017. The primary goal of this workshop is to provide information to 
employees of the State drinking water programs who have the compliance responsibilities 
for the drinking water regulations and related drinking water issues and problems. The 
workshop will again be co-sponsored by the OGWDW, OW and ASDW A who will 
provide advice and recommendations on the Workshop agenda. 

4. TASK DESCRIPTION: 

This performance work statement describes EPA's requirements regarding services to be 
performed by the contractor for the 141h Annual Drinking Water Workshop. The 
contractor shall make all necessary arrangements to hold a 2-l/2day workshop in 
Cincinnati, OH late August/early September, 2017 including checking the availability of 
federal space for the workshop. The workshop arrangements shall include the following; 

Task 1. Workshop Arrangements 

1. Kick-Off Meeting conference call to discuss workshop details. At this meeting EPA 
will provide a list of speakers for the contractor's consideration. 

2. The contractor shall provide meeting rooms for the workshop as follows: 
lstDay (Tuesday): 

a)- One general meeting room to accommodate up to 275 people 
classroom style (Half day- morning). 
b) - Two general meeting rooms to accommodate up to 130 people class 
room style (Half day - afternoon) 

2ndDay (Wednesday): 
a)- Six small meeting areas to accommodate up to 40 people for 
discussion groups (Half day - morning) 
b) - Two general meeting rooms to accommodate up to 130 people 
classroom style (Half day- afternoon) 

3rdDay (Thursday) 
a)- One general meeting room to accommodate up to 275 people 
classroom style (Half day - morning). 

3. The contractor shall provide for space, and supplies for 10 posters, for lstand 2ndday. 
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4. The contractor shall provide for all necessary audio/visual equipment for all meeting 
rooms such as: 

• 2 microphones for presentation speakers 
• 4 microphones for panel speakers, 
• 2 roaming microphones for the audience in the large general meeting rooms 

sessions, and 
• 9-11 AIV equipment for PowerPoint slide presentations. 

o 3 in large general meeting (275 people) 
o 1 for each of the two general meeting rooms ( 130 people) 
o 1 for each of the six breakout rooms 

5. The contractor shall reserve a block of 150 hotel rooms for participants within 5 blocks 
of the workshop location. The 2016 Workshop had 385 attendees (46% increase over 
2015) with approximately 150 from outside the Cincinnati area. Rooms will be needed 
for three nights. 

6. The contractor shall develop a 508 compliant announcement advertising the workshop 
to be delivered to the EPA Work Assignment Contracting Officer's Representative 
(W ACOR) for placement on the EPA ORD drinking water website. 

7. The contractor shall provide support services to speakers and session moderators 
before and during workshop. Example of services shall include: 

• answering questions, and 
• training in use of audio/visual equipment, 
• speaker presentation support in case of technical difficulties with A/V equipment. 

8. The contractor shall provide all workshop support services during the two and half day 
workshop. Support services shall include: 

• staffing of registration desk all two and a half days, 
• distributing binders/workbooks (on flash drives or CDs), 
• maintaining registration list, 
• preparation of name tags, 
• tracking continuing education contact hour logs, 
• answering attendees' questions, 
• assisting poster presenters, and 
• working with hotel personnel on workshop needs 
• compilation of notes from flip charts for the 6 concurrent sessions 
• prepare and provide flash drives or C/Ds containing conference binder 

information 
• Conference Evaluation Sheets: (prepare, distribute, collect, tally) 
• Upload flash drive binder/workbook information to the conference websites 

Task 2. Workshop Agenda, Announcement and Speakers 
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1. The contractor shall develop and submit a draft workshop announcement and 
workshop agenda for review by the EPA W A COR. The workshop announcement 
shall be based upon those created for past workshops. The draft agenda shall be based 
upon a list of drinking water topics and speakers provided by the EPA W A COR. 
Speakers for all non-EPA presentations shall be the responsibility of the contractor. 
The minimum qualification of the non-EPA speakers will be provided by the EPA 
W ACOR. It is anticipated that approximately 10 non-federal speakers shall be 
required. Because the workshop is an EPA/OGWDW drinking water sponsored 
workshop where research and regulatory information will be included in the program, 
session moderators will be from these two EPA offices and the 10 names will be 
provided to the contractor by the EPA W A COR. 

2. After EPA W ACOR approval of the workshop announcement and draft agenda, the 
contractor shall prepare a final Workshop announcement and agenda based upon any 
comments provided by the EPA W ACOR for placement on the EPA ORD drinking 
water website. 

Task 3. Electronic Final Version of Presentations 

Contractor shall provide to the EPA W ACOR an electronic copy of all final PowerPoint 
presentations and/or written presentations and any support materials provided by the EPA 
WACOR. 

5. SCHEDULE OF DELIVERABLES 

Task 1. Workshop Arrangements 

1. Within 3-days of work assignment issuance, the Contract shall contact the 
EPA W ACOR to arrange the kickoff conference call 
1. The contractor shall select the meeting location and complete all required 
meeting place arrangements by 10 days after work assignment issuance. 
2. The contractor shall submit a draft of the Workshop announcement for review 
by the EPA WACOR by 15 days after work assignment. The contractor shall 
submit the final announcement for posting by EPA on the EPA ORD drinking 
water website within 5 days after review by EPA. 

Task 2. Workshop Announcement and Agenda. 
1. The contractor shall provide the final Workshop announcement 20 days after 
work assignment issuance. 
2. The contractor shall provide the final agenda for placement on the EPA ORD 
drinking water website by July 1, 2017. 

Task 3. Workshop Proceedings 
• The contractor shall provide a flash drive copy of the proceedings and 

slides or electronic upload to EPA W ACOR supplied File Transfer 
Protocol (FTP) site within ten days after the workshop ends. Make a copy 
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of proceeding 508 compliant (abstracts, summaries, no slides) for upload 
to websites within ten days after the workshop ends. 

• The contractor shall provide a copy of all final PowerPoint presentations 
to submit to EPA W ACOR within ten days after the workshop ends. 

6. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 400 professional hours will be required to complete the tasks outlined 
in this Performance Work Statement. 

7. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

EPA projects the event supported by this work assignment will exceed $20,000. As such, 
the event is subject to EPA's conference spending requirements. The contractor shall 
track and report cost associated with this event in accordance with the EPA Office of the 
ChiefFinancial Officer's March 10, 2016 Conference Spending Guide 
http://intranet.epa.gov/fmdvally/conferences/documents/conference spending guide.pdf 

8. TRAVEL 

The contractor shall provide support for the EPA effort to conduct a 2-1/2 day workshop 
in late August/early September, 2017, Cincinnati, OH, by contacting and confirming 
attendance of approximately 10 technical experts. 

All travel other than local, shall be approved by the Contract Level COR prior to the 
travel. Travel for all non-EPA speakers shall be the responsibility of the contractor. 

Within 5 days of work assignment issuance, the contractor shall submit a list to the EPA 
that includes the names and brief background of each proposed subject matter expert for 
EPA's approval. The contractor shall work with each expert to prepare all travel 
arrangements including flights, per-diem and lodging if applicable. For planning 
purposes, the contractor shall assume three night's lodging. No travel arrangements will 
be required for individuals within the local commuting area of Cincinnati OH. The 
contractor must employ or contract with the presenters in order for the travel expenses to 
be approved and paid for under the work assignment. Travel expenses shall only be paid 
for the contractor's approved staff and individuals approved by EPA as subject matter 
expert speakers. All travel expenses shall be in accordance with FAR travel 
requirements. 

9. EPA GREEN MEETING REQUIREMENTS 

"When soliciting quotes or offers for meeting and conference services on behalf of the 
EPA, the contractor shall follow the contract EPAAR clause 1552.223-71, EPA Green 
Meetings and conferences. More information about EPA's Green Meetings initiative may 
be found on the internet at http://www.epa.gov/oppt/greenmeetings/." 
10. ACCEPTANCE CRITERIA 
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Final products shall be produced by the Contractor upon the EPA WACOR's approval in 
writing. The Contractor shall provide all materials written as part of these tasks to the 
EPA W ACOR, in electronic format. Electronic versions shall be compatible with current 
ORD computer systems (Word and Excel) and software. 

11. MANAGEMENT CONTROLS 

Periodic meetings between the EPA and contractor staff are encouraged to discuss any 
questions that may arise during performance or completion of this work assignment. At 
the EPA WACOR's discretion, these meetings may occur via teleconference or video 
conferences. The contractor shall document these meetings and submit copies of this 
correspondence to the EPA WACOR. 

12. QUALITY ASSURANCE SURVEILLANCE PLAN -In accordance with Contract 
requirements 
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